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GEORGE MUNICIPALITY

QUOTATION NUMBER: COMO006/2022

QUOTATION FOR THE APPOINTMENT OF A CONTRACTOR FOR THE
UPGRADING OF BLANCO LIBRARY, GEORGE

ENQUIRIES: Mr Madoda Bokwe ISSUED BY:
YORK STREET THE CITY COUNCIL
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SUMMARY FOR TENDER OPENING PURPOSES

NAME OF BID D E R ot ettt et e

SUPPLIER DATABASE NO.: MAAA L e,

TOTAL PRICE (INCLUDING VAT) R

PREFERENCES CLAIMED FOR:

B-BBEE Status Level of Contributor:

Preference Points Claimed:

B-BBEE certificates submitted with the quotation document MUST be VALID ORIGINAL B-
BBEE CERTIFICATES or VALID CERTIFIED COPIES OF THE B-BBEE CERTIFICATES

QUOTATION CLOSES AT 12H00 ON FRIDAY, 22 APRIL 2022




BIDDER CONTACT DETAILS

This information shall be used for any correspondence or contact with the bidder.

Please indicate whether you want to receive any correspondence via e-mail or

send to your postal address by reqgistered mail.

Name of Bidding COMPANY: ......ccceiieiieiie e

Mark choice of
correspondence
with X

PO Al | e e ——
Address:

E-mail
AAA S, | oottt et ettt e e e e e e e e e e e e e e e e e e e ——————————

Telephone
NUMDEBE. | oo ra et enreeareenee s

Cellular
AN TUT a1 o =] S RO TRTRTRPRP

Facsimile
AU 0] oT=] A RO T TSR RRRRUPPPRPPRRRTN
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GEORGE MUNICIPALITY

QUOTATION NO. COM006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

GENERAL TENDER INFORMATION

QUOTATION ADVERTISED :04 April 2022
COMPULSORY BRIEFING SESSION : Monday,11 April ’22 at 10h00
VENUE FOR BRIEFING SESSION : 03 George Street

Blanco, George

6529
CLOSING DATE : 22 April '22
CLOSING TIME : 12H00
LOCATION OF TENDER BOX : Tender Box at the George

Municipality, on the First
Floor, Directorate: Financial
Services, Supply Chain
Management Unit, Civic
Centre, York Street, George.
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The Tender Part T1

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

The Tender (Part T)

PART T1 Tender Procedures
T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

PART T2 Returnable Documents (All documents / schedules are returnable)

T2.1 List of Returnable Schedules Required for Tender Evaluation
T2.1 Returnable Schedules

T2.2 Other documents that will be incorporated into the contract
T2.4 Returnable Schedules that will be incorporated in the contract
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The Tender Notice and Invitation to Tender

Part T1.1

GEORGE MUNICIPALITY

DIRECTORATE: COMMUNITY SERVICES

CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

Kwotasies word hiermee ingewag vir die:

AANSTELLING VAN 'N KONTRAKTEUR VIR DIE OPGRADERING
VAN BLANCO BIBLIOTEEK, GEORGE

Voltooide kwotasies in ‘n verseélde koevert, duidelik gender:

Kwotasie Nr.. COM006/2022, moet voor Maandag, 22 April 2022 om
12:00 in die tender bus by die George Munisipaliteit, Eerste Vloer,
Direktoraat: Finansiéle Dienste, Voorsieningskanaaleenheid,
Burgersentrum, Yorkstraat, George geplaas word. Geen kwotasie sal
toegelaat word om na 12:00 in die tender bus geplaas te word nie.
Kwotasies sal om 12:05 dieselfde dag in die Komiteekamer oopgemaak
word. Laat of ongemerkte tenders sal nie oorweeg word nie. Geen
tenders per faks of e-pos sal aanvaar word nie.

Kwoteerders moet by die CIDB geregistreer wees en dit word geraam dat
tenderaars ‘n CIDB kontrakteursgraderingsviak van 1GB of hoér moet hé.

'n Verpligte terrein vergadering sal by Blanco Biblioteek,George, op
Maandag, 11 April 2022 om 10:00 gehou word.

Indien die verpligte inligtingsvergadering nie bygewoon word nie,
sal u tender gediskwalifiseer word.

Kwotasie dokumente is verkrygbaar teen ‘n R50-00 nie-terugbetaalbare
deposito by die Voorsieningskanaalbestuurseenheid op die 1ste Vloer,
Burgersentrum, Yorkstraat, George.

Kwotasie dokumente is gratis op die George Munisipaliteit se webblad
beskikbaar: www.george.gov.za.

Voornemende Tenderaars moet daarop let dat die plaaslike produksie- en
inhoudsvereistes vir aangewese sektore, soos bepaal in die
Voorkeurverkrygingsregulasies wat ingevolge die Wet op
Voorkeurverkrygingsraamwerk 5 van 2000 gemaak is, van toepassing sal
wees op die tender, vir die volgende produkte:

e Staal Konstruksie Materiaal — 100%
Alle tenderaars moet die MBD6.2 vorm en Aanhangsels C, D en E in die

tender vir die bogenoemde produkte voltooi. Tenders wat nie aan hierdie
vereiste voldoen nie, sal nie oorweeg word vir evaluering nie.

Quotations are hereby invited for the :

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF
BLANCO LIBRARY, GEORGE

Completed quotations in a sealed envelope, clearly marked:

Quotation No.: COM006/2022 must be placed in the tender box at the
George Municipality on the First Floor, Directorate:  Financial
Services, Supply Chain Management Unit, Civic Centre, York Street,
George by no later than 12:00 on Monday, 22 April 2022. Quotations
are not allowed to be placed in the tender box after 12:00. Quotations
will be opened on the same day in the Committee Room at 12:05.
Late or unmarked quotations will not be considered. No quotations
per fax or e-mail will be accepted.

Bidders must be registered with the CIDB and it is estimated that
bidders should have a CIDB contractor grading designation of 1GB
higher.

A compulsory site meeting will be held on Monday, 11 April 2022
at 10:00 at Blanco Library, George.

Non-attendance of the compulsory briefing session will disqualify
your tender.

Quotation documents are available at a non-refundable deposit of
R50-00 each from the Supply Chain Management Unit, First Floor,
Civic Centre, York Street, George.

Quotation documents are available on the George Municipality's
website: www.george.gov.za, free of charge.

Prospective Bidders must note that the local production and content
requirements for designated sectors, as stipulated in the Preferential
Procurement Regulations made in terms of the Preferential
Procurement Policy Framework Act 5 of 2000, will apply to this tender,
for the following products:

e  Steel Construction Material — 100%

All bidders must complete the MBD6.2 form and Annexures C, D and
E in this tender for the above products. Bids that do not comply with
this requirement will not be considered for evaluation.

Quotations will be evaluated and adjudicated in terms of the
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The Tender Notice and Invitation to Tender

Part T1.1

Kwotasies sal ge-evalueer en toegeken word in terme van die Wet op die
Raamwerk vir Voorkeurverkrygingsbeleid (Wet 5 van 2000) Regulasies
2017, asook George Munisipaliteit se Voorsieningskanaalbestuursbeleid,
waar 80 punte ten opsigte van die prys en 20 punte ten opsigte van B-
BBEE status toegeken sal word.

Vir verdere inligting kontak Mnr. Madoda Bokwe by (065) 925 9266 /
bbokwe@george.gov.za.

Die Munisipaliteit behou hom die reg voor om enige versoek vir ‘n
kwotasie terug te trek en/of te her-adverteer of enige kwotasies te
verwerp of gedeeltelik te aanvaar. Die Munisipaliteit is nie daartoe
gebind om die laagste of enige kwotasie te aanvaar nie.

n “TCS PIN” vir kwoteerders se belasting nakoming inligting moet
ingesluit wees by die kwotasie dokument.

Dit sal van die suksesvolle tenderaar verwag word om op die
Sentrale Verskaffersdatabasis (SVD) te registreer.

DR M GRATZ

WAARNEMENDE MUNISIPALE BESTUURDER
GEORGE MUNISIPALITEIT

GEORGE

6530

Preferential Procurement Policy Framework Act (Act 5 of 2000)
Regulations 2017 and the George Municipality's Supply Chain
Management Policy, where 80 points will be scored for price and 20
points for B-BBEE status.

For more information, contact Mr. Madoda Bokwe (065) 925 9266/
bbokwe@george.gov.za..

The Municipality reserves the right to withdraw any invitation to
quotation and/or to readvertise or to reject any quotation or to accept a
part of it. The Municipality is not bound to accept the lowest or any
quotation.

A TCS PIN for bidders’ tax compliance information must be submitted
with the quotation document.

It will be required from the successful bidder to register on the
Central Supplier Database (CSD).

DR M GRATZ

ACTING MUNICIPAL MANAGER
GEORGE MUNICIPALITY
GEORGE

6530
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Tender Data Part T1.2

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

Tender Data (T1.2)

Clause [The conditions of Tender are the Standard Conditions of Tender as contained in the
number | Construction Industry Development Board (CIDB) Standard for Uniformity in Engineering and
Construction Works Contracts, August 2019 (See www.cidb.org.za). The Standard
Conditions of Tender for Procurements make several references to the Tender Data for
details that apply specifically to this Tender. The Tender Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the standard conditions of
Tender. Each item of data given below is cross-referenced to the clause in the Standard
Conditions of Tender to which it mainly applies.

Ci1 General

C.l1 The Employer is the GEORGE MUNICIPALITY, DIRECTORATE: COMMUNITY SERVICES,
PO Box 19, George,6530.

C.1.2 Tender Documents

The Tender documents issued by the Employer comprise:
The Tender

Part T1: Tender Procedures

T1.1 Tender notice and invitation to tender

T1.2 Tender data

Part T2 Returnable Documents

T2.1 List of returnable documents

T2.1 Returnable schedules

T2.2 Other documents required for tender evaluation purposes T2.3.
Returnable schedules that will be incorporated in the contract
The Contract

Part C1: Agreement and contract data

C1.1 Form of offer and acceptance

C1.2 Contract data

C1.3 Objections and Complainants form

Part C2: Pricing data

C2.1 Pricing instructions

C2.2 Pricing Schedule / Bill of Quantities / Activity Schedule
Part C3: Scope of Works

C3.1 Description of works

C3.2 Engineering

C3.3 Procurement

C3.4 Construction

C3.5 Management

C3.1 Annexures

Part C4: Site Information

C4.1 Site Information

C.13 Interpretation

C.1.3.1 |The tender data and additional requirements contained in the tender schedules that are
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Tender Data Part T1.2

included in the returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 [These conditions of tender, the tender data and tender schedules which are required for
tender evaluation purposes, shall form part of any contract arising from the invitation to
tender/quote.

C.133 For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests which
make it difficult to fulfil his or her duties impartially;
i) an individual or tenderer is in a position to exploit a professional or official capacity in some
way for their personal or corporate benefit; or
iii) incompatibility or contradictory interests exist between an employee and the tenderer who
employs that employee.
b) comparative offer means the price after the factors of a non-firm price and all
unconditional discounts it can be utilized to have been taken into consideration;
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process;
d) fraudulent practice means the misrepresentation of the facts in order to influence the
tender process or the award of a contract arising from a tender offer to the detriment of the
employer, including collusive practices intended to establish prices at artificial levels.

C.l4 Communication and employer’s agent
Name: Mr Madoda Bokwe
Address: 03 George Street, Blanco, George
Tel: (065) 925 9266
E-mail: bbokwe@george.gov.za.

C.15 Cancellation and Re-Invitation of Tenders

C.1.5.1 [An employer may, prior to the award of the tender, cancel a tender if-

a) due to changed circumstances, there is no longer a need for the engineering and
construction works specified in the invitation.

b) funds are no longer available to cover the total envisaged expenditure; or

C) no acceptable tenders are received.

d) there is a material irregularity in the tender process.

C.1.5.2 [The decision to cancel a tender invitation must be published in the same manner in which the
original tender invitation was advertised.

C.153 An employer may only with the prior approval of the relevant treasury cancel a tender
invitation for the second time.

C.1.6 Procurement procedures

C.16.1 General
Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded
with the tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the
highest number of tender evaluation points, as relevant, based on the tender submissions
that are received at the closing time for tenders.

C.2 Tenderer’s obligations

c.21 Eligibility

Quotation COMO006 OF 2022, Page 9
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Tender Data

Part T1.2

cz21 Only those tenderers who satisfy the following criteria are eligible to submit tenders:

a) Only those tenderers who are registered with the CIDB, or are capable of being so
prior to the evaluation of submissions, in a contractor grading designation equal to or
higher than a contractor grading designation determined in accordance with the sum
tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of
the Construction Industry Development Regulations, for CE class of construction
work, are eligible to have their tenders evaluated. A 1GB contractor grading
designation or higher is anticipated.

b) Joint ventures provided that:
i) Every member of the joint venture is registered with the CIDB,;

i) The lead partner has a contractor grading designation not lower than one level
below the required GB designation class of construction work;

iii) The combined contractor grading designation calculated in accordance with the
Construction Industry Development Board Regulations is equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for
that CE class of construction work or a value determined in accordance with
Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations;
and

iv) All members of the joint venture submit copies of the returnable documentation or
original copies where it is so stipulated, as well as for the following:

e The tax compliance status PIN must be for the Joint Venture / Consortium or
individual tax compliance status PIN’s for all the members of the Joint Venture.

¢ Avalid consolidated BBBEE Verification Certificate must be submitted for the Joint
Venture / Consortium, failing which the Tenderer will score zero points for
Preference.

Quotation COMO006 OF 2022, Page 10




Tender Data Part T1.2

Cc211

Only Tenderers that meet the following pre-qualification conditions are eligible to have their
tenders further evaluated.

a) Quality control practices and procedures which ensure compliance with stated
employer’s requirements.

(b) Auvailability of resources.

(c) Capacity to mobilize own and sub-contracting resources.

(d) Auvailability of skills to manage and perform the contract (assigned personnel).

(e) Quality achievements on previous contracts of a similar nature.

(f) Previous work of a similar nature.

1. Supply only locally produced goods meeting the following minimum threshold for local
production and content:

e Steel products & components — 100%

For this purpose, the MBD 6.2 — Declaration Certificate for Local Content which is
attached under Part T2.2.11 must be completed and duly signed. The exchange rate
published by the South African Reserve Bank (SARB) at 12:00 on the date of the
advertisement of the tender, and the South African Bureau of Standards (SANS)
approved technical specification number SATS 1286:2011 method must be used for the
calculation of the local production and content.

2. A minimum CIDB contractor grading designation of 1 GB or higher and must be
registered on the central supplier’s database (CSD). The Contractor’s grading must,
however, be in accordance with the total sum awarded to that particular Contractor.
Proof of the Tenderer’s CIDB registration and contractor grading and CSD  registration
must be submitted with the tender.

Tenderers who fail to comply with these conditions will be disqualified.

Acknowledge receipt of addenda to the tender documents, which the employer may issue,
and if necessary apply for an extension to the closing time stated in the tender data, in order
to take the addenda into account.

c.27

The arrangements for a compulsory clarification meeting are:

Date: 11 April 2022 Location: 03 George Street, Blanco,
Starting time: 10h00 George, 6529

c.211

Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer. All
signatories to the tender offer shall initial all such alterations.

C.212

No alternative tender offers will be considered.

C.2131

Submit one tender offer only, either as a single tendering entity or as a member in a joint
venture to provide the whole of the works identified in the contract data and described in the
scope of works, unless stated otherwise in the tender data.

C.2.13.2

Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable
ink.
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Tender Data Part T1.2

C.2.13.3 | Submit the parts of the tender offer communicated on paper as an original plus the number
of copies stated in the tender data, with an English translation of any documentation in a
language other than English, and the parts communicated electronically in the same format
as they were issued by the employer.

C.2.13.4 |Sign the original and all copies of the tender offer where required in terms of the tender data.
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories
for tenderers proposing to contract as joint ventures shall state which of the signatories is the
lead partner whom the employer shall hold liable for the purpose of the tender offer.

C.2.135 Seal the original and each copy of the tender offer as separate packages marking the
packages as “ORIGINAL” and “COPY”. Each package shall state on the outside the
employer's address and identification details stated in the tender data, as well as the
tenderer’'s name and contact address.
TheEmployer'saddressfordeliveryoftenderoffersandidentificationdetailsare:

George Municipality, First Floor, Directorate: Financial Services, Supply Chain Management
Unit, Civic Centre, York Street, George (location of tender box). The identification details are:
Tender number COM 006/2022

C.2.13.6 |A two-envelope system will not be followed.

C.2.13.7 [Seal the original tender offer and copy packages together in an outer package that states on
the outside only the employer's address and identification details as stated in the tender
data.

C.2.13.8 |Accept that the employer will not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked as
stated.

C.2.13.9 |Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer,
unless stated otherwise in the tender data.

C.214 Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested
completely and in the form required, may be regarded by the employer as non-responsive.
C.2.15 Closing time

C2151 Ensure that the employer received the tender offer at the address specified in the tender data
not later than the closing time stated in the tender data. Accept that proof of posting shall not
be accepted as proof of delivery.

The closing time for submission of tender offers is at 122H00 on 22 April 2022

C.2.15.2 [Accept that, if the employer extends the closing time stated in the tender data for any reason,
the requirements of these conditions of tender apply equally to the extended deadline.

C.2.16 Tender offer validity

C.2.16.1 |[The tender offer validity period is 84 days.

C.2.17 Clarification of tender offer after submission
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Tender Data Part T1.2

Provide clarification of a tender offer in response to a request to do so from the employer
during the evaluation of tender offers. This may include providing a breakdown of rates or
prices and correction of arithmetical errors by the adjustment of certain rates or item prices
(or both). No change in the competitive position of tenderers or substance of the tender offer
is sought, offered, or permitted.

c.2.18 Provide other material

C.2.18.1 [Provide, on request by the employer, any other material that has a bearing on the tender
offer, the tenderer's commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the employer
for the purpose of a full and fair risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be
provided, by the time for submission stated in the employer's request, the employer may
regard the tender offer as non-responsive.

C.2.19 Inspections, tests, and analysis
Provide access during working hours to premises for inspections, tests and analysis as
provided for in the tender data.

C.2.22 Return of other tender documents
If so instructed by the employer, return all retained tender documents within twenty-eight (28)
days after the expiry of the validity period stated in the tender data.

c.2.23 Certificates
Include in the tender submission or provide the employer with any certificates as stated in the
tender data.

€341 The time and location for opening of the tender offers is: 12h05 on 22 April 2022. The
Tender Box at the George Municipality is on the First Floor, Directorate: Financial
Services, Supply Chain Management Unit, Civic Centre, York Street, George.
Tenders will be opened in the Committee Room

C.3.11 Evaluation of tender offers
Method 1: Price and Preference will be used

1) Score tender evaluation points for price.
2) Score points for BBBEE contribution.

Add the points scored for price and BBBEE to two decimal places

C.3.13 Acceptance of tender offer
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Tender Data Part T1.2

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only
if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer’s procurement;

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform the
contract;

¢) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of
the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered
by a court or a judicial officer, has suspended his/her business activities or is subject to legal
proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

C.3.17

Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the
signed copy of the contract as soon as possible after completion and signing of the form of
offer and acceptance.

B-BBEE certificates submitted with the tender documents MUST be a VALID ORIGINAL B-
BEEE CERTIFICATE or VALID CERTIFIED COPY OF THE B-BEE CERTIFICATE.

In the case of a Trust, Consortium or Joint Venture, they will qualify for points for their B-
BBEE status level as a legal entity, provided that the entity submits their B-BBEE status
level certificate.
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Tender Data — Annexure “A” Part T1.2
MBD 1
TAX COMPLIANCE INFORMATION
PART A
Tax Compliance Status | TCS or | CSD No:
Pin:
B-BBEE Status Level D Yes B-BBEE Status D Yes
Verification Certificate Level Sworn
[Tick Applicable Box]  |[] No Affidavit (] No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE / SWORN AFFIDAVIT
(FORM EMES & QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE]

Are You The Accredited

Are You A

Representative In D Yes D No Foreign Based D Yes D
South Africa For The Supplier For | No
Goods [/ Services / The Goods /
Works Offered? [If Yes, Enclose Proof] | Services /
Works [If Yes, Answer
Offered? Part 2.]
Signature of Bidder | ... Date | .
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Tender Data — Annexure “A” Part T1.2
PART B
TERMS AND CONDITIONS FOR BIDDING

1. TAX COMPLIANCE REQUIREMENTS

1.1Bidders must ensure compliance with their tax obligations.

1.2Bidders are required to submit their unique personal identification number
(PIN) issued by SARS to enable the organ of state to view the taxpayer’'s
profile and tax status.

1.3Application for the tax compliance status (TCS) certificate or PIN may also
be made via E-Filing. In order to use this provision, taxpayers will need to
register with SARS as E-Filers through the website WWW.SARS.GOV.ZA.

1.4Foreign suppliers must complete the pre-award questionnaire in part B2.

1.5Bidders may also submit a printed TCS certificate together with the bid.

1.6In bids where consortia / joint ventures / sub-contractors are involved,
each party must submit a separate TCS certificate / PIN / CSD number.

1.7Where no TCS is available but the bidder is registered on the Central
Supplier Database (CSD), a CSD number must be provided.

2. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS [Tick Applicable Box]

2.1 Is the entity a resident of the Republic of South Africa (RSA)? YES | NO
2.2 Does the entity have a branch in the RSA? YES | NO
2.3 Does the entity have a permanent establishment in the RSA? YES | NO
2.4 Does the entity have any source of income in the RSA? YES | NO
2.5 Is the entity liable in the RSA for any form of taxation? YES | NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A
REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM
PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND
IF NOT REGISTER AS PER 1.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY
RENDER THE BID INVALID. NO BIDS WILL BE CONSIDERED FROM
PERSONS IN THE SERVICE OF THE STATE.

Signature of Bidder:
Capacity Under Which This Bid Is Signed: ...,

Date:
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MBD 4
DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the state*.

2. Any person, having a kinship with persons in the service of the state, including
a blood relationship, may make an offer or offers in terms of this invitation to
bid. In view of possible allegations of favouritism, should the resulting bid, or
part thereof, be awarded to persons connected with or related to persons in the
service of the state, it is required that the bidder or their authorised
representative declare their position in relation to the evaluating/adjudicating
authority.

3. In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

3.1 Full Name of bidder or his / her representative:

3.2 ldentity NUMDET: e

3.3 Position occupied in the Company (director, trustee, shareholder?):

3.4 | Company Registration Number: ...

3.5 | Tax Reference NUMDbEr: ... ... e

3.6 | VAT Registration NUMDET: ... ..o

3.7 | The names of all directors / trustees / shareholders / members, their individual
identity numbers and state employee numbers (where applicable) must be
indicated in paragraph 4 below.

3.8 | Are you presently in the service of the state?* YES / NO

3.8.1 | If yes, furnish the following particulars:

Name of person / director / trustee / shareholder member:

Name of state institution at which you or the person connected to
the bidder is employed:

Any other particulars: ... ..o
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3.9

3.9.1

Have you been in the service of the state for the past twelve
months?

If so, furnish particulars.

YES /NO

3.10

3.10.1

Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with the
evaluation and or adjudication of this bid?

If yes, furnish the following particulars:

Name Of PEISON: ...,

Name of state institution at which you or the person connected to
the bidder is employed:

YES / NO

3.11

3.11.1

Are you aware of any relationship (family, friend, other) between
the bidder and any person in the service of the state who may be
involved with the evaluation and or adjudication of this bid?

If yes, furnish the following particulars:

Name Of PEISON: ...,

Name of state institution at which you or the person connected to
the bidder is employed:

Position occupied in the state institution: .......................l

Any other particulars: ...

YES / NO

3.12

Are any of the company’s directors, managers, principal

YES /NO
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shareholders or stakeholders in the service of the state?

3.12.1 | If yes, furnish the following particulars:
Name of person / director / trustee / shareholder / member:
Name of state institution at which you or the person connected to
the bidder is employed:
Position occupied in the state institution: .................................
Any other particulars: ....... ...

3.13 |Is any spouse, child or parent of the company’s directors, | YES/NO
trustees, managers, principle shareholders or stakeholders in the
service of the state?

3.13.1 | If yes, furnish the following particulars:
Name of person / director / trustee / shareholder / member:
Name of state institution at which you or the person connected to
the bidder is employed:
Position occupied in the state institution: ..........................l.
Any other particulars: ...

3.14 | Do you or any of the directors, trustees, managers, principle | YES/NO

shareholders, or stakeholders of this company have any interest
in any other related companies or business whether or not they
are bidding for this contract?

3.14.1 | If yes, furnish particulars:
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4. Full details of directors / trustees / members / shareholders:

THE FOLLOWING INFORMATION IS COMPULSORY TO COMPLETE:

Full Name Identity Number Individual Tax State Employee
Number for each | Number (where
Director applicable)
5. The contract will be automatically cancelled if there is a conflict of

interest which is not disclosed by the bidder.

Protection of Personal Information Act, 2013 (Act no.4 of 2013) (POPIA)

All parties agree that they will comply with Protection of Personal Information Act, 2013 (Act no.4 of 2013)
(POPIA) and process all the information and/or personal data in respect of the goods and/or services being
rendered in accordance with the said act and only for the purpose of providing the goods and/or services set
out in the agreement to provide such goods and/or services.

The contract between the municipality and the service provider must ensure compliance with the Protection
of Personal Information Act, 2013 (Act no.4 of 2013) (POPIA), in that the service provider establishes and
maintains security measures to safeguard personal information being processed on behalf of the
municipality. The service provider must notify the municipality immediately in an event where there are
reasonable grounds to believe personal information has been accessed by an unauthorised person.

The contract with a service provider must ensure confidentiality of personal information processed on behalf

of the municipality. A supply contract with a service provider must include standard clauses outlining joint
responsibility in terms of the protection of personal information.

Signature Date
Capacity Name of Bidder
IMSCM Regulations: “in the service of the state” means to be -
@) a member of —
(i) any municipal council;
(i) any provincial legislature; or
(iii) the National Assembly or the National Council of Provinces;
(b) a member of the board of directors of any municipal entity;
(c) an official or any Municipality or municipal entity;
(d) an employee of any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);
(e) a member of the accounting authority of any national or provincial entity; or
) an employee of Parliament or a provincial legislature.
2’Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or
business and exercise control over the company.
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information
and serves as a claim form for preference points for Broad-Based Black Economic
Empowerment (B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1  The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000
(all applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000
(all applicable taxes included).
1.2

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable
taxes included) and therefore the 80/20 preference point system shall be
applicable; or

b) Either the 80/20 or 90/10 preference point system will be applicable to this
tender (delete whichever is not applicable for this tender).

1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.

1.4 The maximum points for this bid are allocated as follows:

PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not

exceed

15 Failure on the part of a bidder to submit proof of B-BBEE Status level of
contributor together with the bid, will be interpreted to mean that preference
points for B-BBEE status level of contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is
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adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the purchaser.

2. DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in
section 1 of the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity
in terms of a code of good practice on black economic empowerment, issued
in terms of section 9(1) of the Broad-Based Black Economic Empowerment
Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to
an invitation by an organ of state for the provision of goods or services,
through price quotations, advertised competitive bidding processes or
proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-
Based Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of
the Broad-Based Black Economic Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services
in accordance with specifications as set out in the tender documents.

(g) “price” includes all applicable taxes less all unconditional discounts;
(h) “proof of B-BBEE status level of contributor” means:

1) B-
BBEE Status level certificate issued by an authorized body or person;

2) A
sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;

3) Any
other requirement prescribed in terms of the B-BBEE Act;

() “QSE” means a qualifying small business enterprise in terms of a code of
good practice on black economic empowerment issued in terms of section 9
(1) of the Broad-Based Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand,
calculated at the time of bid invitation, and includes all applicable taxes;

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
4. POINTS AWARDED FOR PRICE
4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
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4.2

4.3

Where

Pi—-Pmi Pt—Pmi
Ps=80(1- 2200 ) of Ps=90(1-22mn )
Pmin Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND
INCOME-GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-p Pi-p
Ps=80(1+ 222 ) or Ps=90(1+ )
Pmox Pmox
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmax = Price of highest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement
Regulations, preference points must be awarded to a bidder for attaining the B-
BBEE status level of contribution in accordance with the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0

contributor
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6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution
must complete the following:
7. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 4.1
7.1 B-BBEE Status Level of Contributor: . = (maximum of 10 or
20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the
table reflected in paragraph 4.1 and must be substantiated by relevant proof of
B-BBEE status level of contributor.

8. SUB-CONTRACTING
8.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)

[YES] [ no | |

8.1.1 If yes, indicate:

i) What percentage of the contract will be
subcontracted.................oo %

i) The name of the sub-
CONErACTOr. ..

i) The B-BBEE status level of the sub-
(o701 11 7= (o3 1o ) AR

iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)
I[ves|] [ nNo ] |

v)  Specify, by ticking the appropriate box, if subcontracting with an
enterprise in terms of Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned EI\\//IE QSE
by:

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

9. DECLARATION WITH REGARD TO COMPANY/FIRM
9.1 Name of

Quotation COMO006 OF 2022, Page 24




Tender Data — Annexure “A” Part T1.2

9.2

9.3

9.4

9.5

9.6

9.7

9.8

9.9

VAT registration
UMD L e
Company registration
10T 1] o= PP

TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
0 One person business/sole propriety
0 Close corporation
[] Company

0 (Pty) Limited

[TICK APPLICABLE BOX]

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

U
U
U
U

MUNICIPAL INFORMATION

Municipality where business is situated:

Total number of years the company/firm has  been in

I/we, the undersigned, who is / are duly authorised to do so on behalf of the
company/firm, certify that the points claimed, based on the B-BBE status level
of contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate,
qualifies the company/ firm for the preference(s) shown and | / we acknowledge
that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General
Conditions as indicated in paragraph 1 of this form;
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iii) In the event of a contract being awarded as a result of points claimed as

shown in paragraphs 1.4 and 6.1, the contractor may be required to furnish
documentary proof to the satisfaction of the purchaser that the claims are

correct;

Part T1.2

iv) If the B-BBEE status level of contributor has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled,
the purchaser may, in addition to any other remedy it may have —

(@)
(b)

(©)

(d)

(e)

disqualify the person from the bidding process;

recover costs, losses or damages it has incurred or suffered

as a result of that person’s conduct;

cancel the contract and claim any damages which it has
suffered as a result of having to make less favourable

arrangements due to such cancellation;

recommend that the bidder or contractor, its shareholders
and directors, or only the shareholders and directors who
acted on a fraudulent basis, be restricted by the National
Treasury from obtaining business from any organ of state for
a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

forward the matter for criminal prosecution.

WITNESSES

DATE:
ADDRESS

Quotation COMO006 OF 2022, Page 26




Tender Data — Annexure “A” Part T1.2
MBD 6.1(a)

SWORN AFFIDAVIT - BBBEE EXEMPTED MICRO ENTERPRISE

SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE

|, the undersigned,

Full name & Surname
Identity nhumber

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. l'am a member/ director / owner of the following enterprise and am duly authorised to act on
its behalf:

Enterprise Name
Trading Name

| Registration Number
Enterprise Address

3. | hereby declare under oath that:

e The enterprise is % black owned;

¢ The enterprise is % black woman owned:;

¢ Based on the management accounts and other information available on the financial

year, the income did not exceed R10,000,000.00 (ten million rands);
e Please confirm on the table below the B-BBEE level contributor, by ticking the applicable
box.

100% black owned Level One (135% B-BBEE procurement recognition)

More than 51% black Level Two (125% B-BBEE procurement recognition)
owned
Less than 51% black Level Four (100% B-BBEE procurement recognition)
owned

4. The entity is an empowering supplier in terms of the dti Codes of Good Practice.

5. I know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

6. The sworn affidavit will be valid for a period of 12 months from the date signed by

commissioner.

Deponent Signature:

Date:

Commissioner of Qaths
Signature & stamp
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MBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains
general information and serves as a declaration form for local content (local production
and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions,
Definitions, Directives applicable in respect of Local Content as prescribed in the
Preferential Procurement Regulations, 2017, the South African Bureau of Standards
(SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the
Guidance on the Calculation of Local Content together with the Local Content
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D
(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content
Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state
must advertise such tenders with the specific bidding condition that only locally
produced or manufactured goods, with a stipulated minimum threshold for local
production and content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage
bidding process may be followed, where the first stage involves a minimum
threshold for local production and content and the second stage price and B-
BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-
contract in such a manner that the local production and content of the overall value
of the contract is reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be
calculated in accordance with the SABS approved technical specification number
SATS 1286: 2011 as follows:

LC=[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by
using the exchange rate published by South African Reserve Bank (SARB) at
12:00 on the date of advertisement of the bid as indicated in paragraph 4.1
below.
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The SABS approved technical specification number SATS 1286:2011 is
accessible on http:/www.thedti.gov.za/industrial development/ip.jsp at no
cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local

3.1

Content Declaration: Summary Schedule) are not submitted as part of the bid
documentation;

The stipulated minimum threshold(s) for local production and content (refer
to Annex A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold
STEEL PRODUCTS AND COMPONENTS 100%
GUTTERS & DOWNPIPES %

Does any portion of the goods or services offered
have any imported content?
(Tick applicable box)

| YES | | no | |

If yes, the rate(s) of exchange to be used in this bid to calculate the local content
as prescribed in paragraph 1.5 of the general conditions must be the rate(s)
published by SARB for the specific currency at 12:00 on the date of
advertisement of the bid.

The relevant rates of exchange information is accessible on
www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table
below (refer to Annex A of SATS 1286:2011):

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

. Where, after the award of a bid, challenges are experienced in meeting the

stipulated minimum threshold for local content the dti must be informed
accordingly in order for the dti to verify and in consultation with the AO/AA
provide directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT
RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. .ooiiiiiiiiiiiiiiie e

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be
transferred to an external authorized representative, auditor or any other third party
acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content
Declaration Templates (Annex C, D and E) is accessible on
http://www.thdti.qov.za/industrial development/ip.jsp. Bidders should first complete
Declaration D.  After completing Declaration D, bidders should complete
Declaration E and then consolidate the information on Declaration C. Declaration
C should be submitted with the bid documentation at the closing date and
time of the bid in order to substantiate the declaration made in paragraph (c)
below. Declarations D and E should be kept by the bidders for verification
purposes for a period of at least 5 years. The successful bidder is required to
continuously update Declarations C, D and E with the actual values for the duration
of the contract.

I, the undersigned, ..........ccoiiiiiiiiiiii e on (FUIEN@MES),
do hereby declare, inmy capacity @s ........ccooviiiiiiii e e,

Of e, (name of bidder
entity), the following:

(@) The facts contained herein are within my own personal knowledge.

(b) | have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid,
and as measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E which
has been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)

Local content %, as calculated in terms of SATS 1286:2011 100%

If the bid is for more than one product, the local content percentages for each
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product contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E.

(d)

(e)

| accept that the Procurement Authority / Institution has the right to request that the
local content be verified in terms of the requirements of SATS 1286:2011.

| understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286:2011,
may result in the Procurement Authority / Institution imposing any or all of the
remedies as provided for in Regulation 14 of the Preferential Procurement
Regulations, 2017 promulgated under the Preferential Policy Framework Act
(PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:
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Annex C

Local Content Declaration — Summary Schedule

(C1) | Tender No. Note: VAT to be excluded from calculations
(C2) | Tender description:
(C3) | Designated product(s)
(C4) | Tender Authority:

(C5) | Tendering Entity name:
(C6) | Tender Exchange Rate: Pula - EU - GBP -
(C7) | Specified local content
%

Calculation of local content Tender summary
Tender List of Tender Exempted Tender Imported Local Local Tender Total tender Total exempted | Total imported
Item no’s Items price — imported value net of value value content % quanitity value imported content content
each (excl value exempted (per item)
VAT) imported
content
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value Roiiiieinne

(C21) Total Exempt imported content R
(C22) Total Tender value net of exempt imported content R,
(C23) Total Imported content Riiiiiiiiienn,
(C24) Total local content R,
(C25) Average local content % of tender %

Signature of tenderer from Annex B: ............... JDate: ...
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Annex D
SATS 1286.2011

Imported Content Declaration — Supporting Schedule to Annex C

(D1) | Tender No. Note: VAT to be excluded from calculations
(D2) | Tender description:
(D3) | Designated product(s)
(D4) | Tender Authority:

(D5) | Tendering Entity name:
(D6) | Tender Exchange Rate: [ Pula- | EU- | GBP -

A. Exempted imported content

Calculation of imported content Summary
Tender Description Local Overseas Foreign Tender Local Freight All locally | Total landed Tender Quantity Exempted imported
Item no’s of imported supplier Supplier currency Exchange value of costs to incurred cost excl value
content value as per Rate imports port of landing VAT

commercial entry costs &
invoice duties

(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

(D19) Total exempt imported value Roiiiii

This total must correspond with

C21

B. Imported directly by the Tenderer

Calculation of imported content Summary
Tender Description Unit of Overseas Foreign Tender Local Freight All locally | Total landed Tender Quantity Total imported value
Item no’s of imported measure supplier currency as Exchange value of costs to incurred cost excl
content per Rate imports port of landing VAT
commercial entry costs &
invoice duties
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)
(D32) Total imported value by Tenderer R
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Annex D (contd.)

C. Imported by a 3rd party and supplied to the Tenderer

Calculation of imported content
Description Unit of Local Overseas Foreign Tender rate Local Freight All locally | Total landed Quantity Total imported value
of imported measure supplier Supplier currency of exchange value of costs to incurred cost excl imported
content value as per imports port of landing VAT
commercial entry costs &
invoice duties
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
(D45) Total imported value by 3rd party R,

D. Other foreign currency payments

Calculation of foreign currency Summary of payments

payments

Type of payment Local supplier Overseas Foreign Tender rate Local value of payments
making the beneficiary currency value | of exchange
payment paid
(D46) (D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer

Signature of tenderer from ANNEX B ...
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and/or 3rd party

(D53) Total of imported content & foreign currency payments — (D32),

(D45) & (D52) above

This total must correspond with Annex C

—C23.
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Annex E SATS 1286.2011

Local Content Declaration — Supporting Schedule to Annex C

(E1) | Tender No.

(E2) | Tender description:

(E3) | Designated product(s)

(E4) | Tender Authority:

(E5) | Tendering Entity name:

Local Products (Goods,

Services and Works) Description of items purchased Local suppliers Value
(ES6) (E7) (E8)
(E9) Total local products (Goods, Services and Works) Rovviiiiiii,
10) NG (Tenderer’s manpower cost) Rooiii
1) I (Rental, depreciation & amortisation, utility costs, consumables, etc) | S
E12) NG (\/arketing, insurance, financing, interest, etc) Rotoiooooiieieeeee,
(E13) Total local content Roviviiiiiiiii
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MBDS8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN

MANAGEMENT PRACTICES

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal
entities in ensuring that when goods and services are being procured,
all reasonable steps are taken to combat the abuse of the supply chain
management system.

The bid of any bidder may be rejected if that bidder, or any of its
directors have:

3.1 abused the municipality’s / municipal entity’s supply chain
management system or committed any improper conduct in relation
to such system;

3.2 been convicted for fraud or corruption during the past five years;

3.3 willfully neglected, reneged on or failed to comply with any
government, municipal or other public-sector contract during the
past five years; or

3.4 been listed in the Register for Tender Defaulters in terms of section
29 of the Prevention and Combating of Corrupt Activities Act (No
12 of 2004).

4 In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Item Question

4.1

Is the bidder or any of its directors listed on the National Treasury’s
database as a company or person prohibited from doing business
with the public sector?

(Companies or persons who are listed on this database were
informed in writing of this restriction by the National Treasury after
the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the
National Treasury’s ebsite (www.treasury.gov.za) and can be
accessed by clicking on its link at the bottom of the home

page.

Yes
Yes

[

\[o]
No
[]

41.1

If so, furnish particulars:
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4.2

Is the bidder or any of its directors listed on the Register for Tender | Yes | No
Defaulters in terms of section 29 of the Prevention and Combating | [ ] []
of Corrupt Activities Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the
National Treasury’s website (www.treasury.gov.za) by clicking
on its link at the bottom of the home page.

42.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law Yes | No
(including a court of law outside the Republic of South Africa) for ] ]
fraud or corruption during the past five years?

431

4.4

If so, furnish particulars:

Does the bidder or any of its directors owe any municipal rates Yes | No
and taxes or municipal charges to the municipality / municipal ] ]
entity, or to any other municipality / municipal entity, that is in

arrears for more than three months?

441

If so, furnish particulars:

4.5

Was any contract between the bidder and the municipality / Yes | No
municipal entity or any other organ of state terminated during the ] ]
past five years on account of failure to perform on or comply with
the contract?

45.1

If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..o s nera s
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION
FORM IS TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT,
ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Position Name of Bidder
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

1. This Municipal Bidding Document (MBD) must form part of all bids? invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended,
prohibits an agreement between, or concerted practice by, firms, or a
decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).2 Collusive
bidding is a pe se prohibition meaning that it cannot be justified under any
grounds.

3.  Municipal Supply Regulation 38(1) prescribes that a supply chain
management policy must provide measures for the combating of abuse of
the supply chain management system, and must enable the accounting
officer, among others, to:

3.1 take all reasonable steps to prevent such abuse;

3.2 reject the bid of any bidder if that bidder or any of its directors has
abused the supply chain management system of the municipality or
municipal entity or has committed any improper conduct in relation to
such system; and

3.3 cancel a contract awarded to a person if the person committed any
corrupt or fraudulent act during the bidding process or the execution of
the contract.

4. This MBD serves as a certificate of declaration that would be used by
institutions to ensure that, when bids are considered, reasonable steps are
taken to prevent any form of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid
Determination (MBD9) must be completed and submitted with the bid:

Includes price quotations, advertised competitive bids, limited bids and proposals.

Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected
to compete, secretly conspire to raise prices or lower the quality of goods and / or services
for purchasers who wish to acquire goods and / or services through a bidding process. Bid
rigging is, therefore, an agreement between competitors not to compete.
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

[, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

GEORGE MUNICIPALITY

do hereby make the following statements that | certify to be true and complete in
every respect:

| certify, on behalf of: that:

10.

(Name of Bidder)
| have read and | understand the contents of this Certificate;

| understand that the accompanying bid will be disqualified if this Certificate
is found not to be true and complete in every respect;

| am authorized by the bidder to sign this Certificate, and to submit the
accompanying bid, on behalf of the bidder;

Each person whose signature appears on the accompanying bid has been
authorized by the bidder to determine the terms of, and to sign, the bid, on
behalf of the bidder;

For the purposes of this Certificate and the accompanying bid, | understand
that the word “competitor” shall include any individual or organization, other
than the bidder, whether or not affiliated with the bidder, who:

10.1 has been requested to submit a bid in response to this bid invitation;

10.2 could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and

10.3 Provides the same goods and services as the bidder and/or is in the
same line of business as the bidder.
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11

12

13

14

15

MBD9

The bidder has arrived at the accompanying bid independently from, and
without consultation, communication, agreement or arrangement with any
competitor. However communication between partners in a joint venture or
consortium?3 will not be construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has
been no consultation, communication, agreement or arrangement with any
competitor regarding:

12.1  prices;

12.2  geographical area where product or service will be rendered
(market allocation);

12.3  methods, factors or formulas used to calculate prices;

12.4  the intention or decision to submit or not to submit, a bid;

12.5 the submission of a bid which does not meet the specifications and
conditions of the bid; or bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements
or arrangements with any competitor regarding the quality, quantity,
specifications and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed
by the bidder, directly or indirectly, to any competitor, prior to the date and
time of the official bid opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to bids and contracts,
bids that are suspicious will be reported to the Competition Commission for
investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No. 89 of 1998 and or may be reported to
the National Prosecuting Authority (NPA) for criminal investigation and or
may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable
legislation.

Position Name of Bidder

3 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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CERTIFICATE FOR MUNICIPAL SERVICES (COMPULSORY TO COMPLETE)

Information required in terms of the Supply Chain Management Regulations, Regulation
28 (1) (c).

Tender Number: COMO0O06 OF 2022

Name of the Bidder:

DETAILS OF THE BIDDER/S: Owner / Proprietor / Director(s) / Partner(s), etc:

Physical Business address of the Bidder Municipal Account Number(s)

If there is not enough space for all the names, please attach the additional details to the
Tender document.

Name of Director / Identity Number | Physical residential | Municipal Account
Member / Partner address of Director / number(s)
Member / Partner

l, , the undersigned,
(full name in block letters)

certify that the information furnished on this declaration form is correct and that

I/'we have no undisputed commitments for municipal services towards a

municipality or other service provider in respect of which payment if overdue for

more than 30 days.

Signature
THUS DONE AND SIGNED for and on behalf of the Bidder / Contractor

at on the day of 2022

PLEASE NOTE:

MUNICIPAL ACCOUNTS FOR ALL PROPERTIES OWNED BY BIDDER/S MUST BE
ATTACHED TO THE TENDER DOCUMENT!

Even if the requested information is not applicable to the Bidder, the table above
should be endorsed NOT APPLICABLE with areason and THIS DECLARATION
MUST STILL BE COMPLETED AND SIGNED. In the event of leasing, a lease
agreement MUST be attached to the tender document.
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Returnable Documents Part T2

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO

T2.1
T2.1
T2.2
T2.3

NOTE:

LIBRARY, GEORGE

Returnable Documents (Part T2)

(ALL Documents and Schedules MUST BE RETURNED for the
TENDER to Qualify)

List of Returnable Schedules Required for Tender Evaluation
Returnable Schedules

Other documents that will be incorporated into the contract
Returnable Schedules that will be incorporated in the contract

Although the documents under Part T2 is headed “Returnable
Documents” in line with the CIDB model, these are not the only

documents to be returned together with the Tender. All

the

documents indicated on document T1, must be completed and signed
where applicable and submitted as a complete set of documents.
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GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO LIBRARY,

GEORGE

List of Returnable Schedules Required for Tender

Form 2.1.1
Form 2.1.2
Form 2.1.3
Form 2.1.4
Form 2.1.5
Form 2.1.6

Form 2.1.7
Form 2.1.8

Evaluation Purposes (T2.1)

General Information

Authority for Signatory

Schedule of Work Carried Out by Tenderer
Proposed Key Personnel

Schedule of Infrastructure and Resources
Schedule of Approach and Methodology
Schedule of Proposed Sub-Contractors

Financial References



Returnable Schedules Required for Tender Evaluation

FORM 2.1.1 GENERAL INFORMATION

Part T2.1

1. Name of tendering entity:
1. Contact details
Address
Tel no : ( )
Fax no : ( )

E-mail address

2. Legal entity: Mark with an X.

Sole proprietor

Partnership

Close corporation

Company (Pty) Ltd

Joint venture

In the case of a Joint venture, provide details on joint venture members:

Joint venture member Type of entity (as defined above)

3. Income tax reference number:

(in the case of a joint venture, provide for all joint venture members)

4. Regional services area where the enterprise is registered:

(In the case of a joint venture, provide for all joint venture members)

5. Regional services levy registration number:

(In the case of a joint venture, provide for all joint venture members)



Returnable Schedules Required for Tender Evaluation Part T2.1

6. VAT registration number: (In
the case of a joint venture, provide for all joint venture members)

8. Company or closed corporation registration number:
(In the case of a joint venture, provide for all joint venture members)

9. Details of proprietor, partners, closed corporation members, or company directors, indicating technical
qualifications where applicable (Form on the next page).

10.  For joint ventures the following must be attached (COMPULSORY):
. Written power of attorney for authorised signatory.
. Pro-forma of the joint venture agreement.

* If the Joint Venture Agreement is not attached, the tender will not be considered!

DETAILS OF PROPRIETOR, PARTNERS, CLOSED CORPORATION MEMBERS OR COMPANY DIRECTORS

Name and Identity Number Relevant qualifications and experience | Years of relevant experience

Name of Tendering Entity :

Signature : Date :
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FORM 2.1.2 AUTHORITY FOR SIGNATORY

Details of person responsible for Tender process

Name

Contact number ( )

Address of office submitting the Tender

Telephone no ( )

Fax no ( )

E-mail address

Signatories for close corporations and companies shall confirm their authority by
attaching to this form a duly signed and dated original or certified copy of the relevant
resolution of their members or their board of directors, as the case may be.

“By resolution of the board of directors passed on (date) ...........cccceevvivieriiiiiiiiii e,

Y P PPPRPPPPRRRR
has been duly authorized to sign all documents in connection with the Tender for

Contract  NUMDEI ... and any Contract
which may arise there from on behalf of

(BLOCK CAPITALS)

SIGNED ON BEHALF OF THE COMPANY ...
IN HIS CAPACITY AS e

DATE

FULL NAMES OF SIGNATORY e

AS WITNESSES 1.
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e
FORM 2.1.3 SCHEDULE OF WORK CARRIED OUT BY TENDERER

Previous experience

Provide the following information on relevant previous experience (indicate specifically
projects of similar or larger size and/or which is similar with regard to type of work. In
addition to any requirements, bidders must furnish particulars of;

a. all consultancy services provided to an organ of state in the last five years;
b.  any similar consultancy services provided to an organ of state in the last five years.

This information is material to the award of the Contract.

Value (R, Reference
Description VAT eizzz(tse)d Organisati
excluded) Name on Tel no

Name of Tendering
Entity:

Signature : Date :
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FORM 2.1.4

PROPOSED KEY PERSONNEL

Part T2.1

The Tenderer shall list below the key personnel (including first nominee and the second-
choice alternate), whom he proposes to employ on the project should his Tender be
accepted, both at his headquarters and on the Site, to direct and for the execution of the
work, together with their qualifications, experience, positions held and their nationalities.

DESIGNATION

NAME OF SUMMARY OF
HDI Fee
Status (Time
Based)
s Yes/No
NOMINEE 2 QUALIFICAT- | EXPERIENCE AND PRESENT
ALTERNATE g IONS AND | OCCUPATION
< | NQF STATUS

HEADQUARTERS
Partner/director

Project manager

Other key staff
(give
designation)

Name of Tendering Entity :

Signature :

Date :




Engineer on Site

Returnable Schedules Required For Tender Evaluation Part T2.1
Form 2.1.4 continued ....
NAME OF SUMMARY OF
HDI Fee
DESIGNATION Status (Time
Based)
> Yes/No
NOMINEE 2 | QUALIFICAT- | EXPERIENCE AND PRESENT
ALTERNATE & | IONS AND | OCCUPATION
< | NQF STATUS
CONSTRUCTION
MONITORING

Other key staff
(give
designation)

Name of Tendering Entity :

Signature :

Date :
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FORM 2.1.5 SCHEDULE OF INFRASTRUCTURE AND RESOURCES

Provide information on the following:

Infrastructure and resources available
Physical facilities

Description Address Area (m?)

Equipment
Provide information on equipment and resources that you have available for this project
(attach details if the space provide is not enough):

Description : Equipment owned Number of units
Description : Computer Hardware Number of units
Description : Software to be Used Number of units

Size of enterprise and current workload

What was your turnover in the previous financial
year?

What is the estimated turnover for your current
financial year?
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List your current contracts and obligations

Part T2.1

Description

Value ®

Start date

Expected
Duration completed
date

Do you have the capacity to supply the goods and services described in this Tender,
should the contract be awarded to you?

Staffing Profile

Provide information on the staff that you have available to execute this contract (attach a

separate list if the space provided is insufficient)

Permanently employed staff : gender and race

Number of staff

Temporary staff to be employed for the project : gender and race

Number of staff

Name of Tendering Entity :

Signature :

Date :
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FORM 2.1.6 SCHEDULE OF APPROACH AND METHODOLOGY/ WORK PLAN

Understanding the terms of reference / brief

1. Do you as the contractor understand what is required in terms of the project stated
above?

| Yes | | No | | (Tick Appropriate Block)

2. If you answered Yes to question 1 above, please explain briefly your
understanding of the project in no more than 50 words:

3.  Considering questions 1 and 2 above, please provide in summary, details of your
proposed approach and work plan to the successful completion of the above
project.

4. Briefly state if you have any innovative approach for this particular project
mentioned above, that you feel will be unique but also economically superior to the
normal workable approach at presently undertaken as the norm.

Name of Tendering Entity :

Signature : Date :
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FORM 2.1.7 SCHEDULE OF PROPOSED SUB-CONTRACTORS

The Tenderer shall, in accordance with the provisions of condition of Tender, list below
the sub-contractors he/she proposes to employ for part(s) of the work.

If any or all of the sub-contractor/s listed hereunder are not approved subsequent to
acceptance of the Tender, it shall in no way invalidate the Tender or the Contract, and
the Tendered unit rates for the respective items of work shall remain final and binding
even if sub-contractor/s not listed below is approved by the Employer.

WORK RECENTLY
PART OR TYPE OF WORK PROPOSED SUB- EXECUTED BY
CONTRACTOR SUB-CONTRACTOR
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FORM 2.1.8

FINANCIAL REFERENCES

FINANCIAL STATEMENTS

I/We agree, if required, to furnish an audited copy of the latest set of financial statements
together with my/our Directors’ and Auditors’ report for consideration by the Employer.

DETAILS OF TENDERING ENTITY’S BANK

I/We hereby authorize the Employer/Engineer to approach all or any of the following
banks for the purposes of obtaining a financial reference:

DESCRIPTION OF
BANK DETAIL

BANK DETAILS APPLICABLE TO
TENDERER 'S HEAD OFFICE

Name of bank

Branch name

Branch code

Street address

Postal address

Name of manager

Telephone number

Fax number

Account number
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GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

Other Documents Required For Tender Evaluation
Purposes (Part T2.2)

Form 2.2.1 Certificate of Tenderer’s Attendance at the Compulsory Information
Session/Meeting

Form 2.2.2 Written Proof of Tenderers registration at the Construction Industry
Development Board (CIDB)
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FORM 2.2.1 CERTIFICATE OF TENDERER'S ATTENDANCE AT THE
COMPULSORY CLARIFICATION MEETING

B I LS ES3R (oo =T 1 Y20 1 = |

representative Of (TENAEIEN) .....ccco oo e e e

Telephone NUMDET ... ettt a e e e
L= D U001 o= P PPPRRPRPPRRRR
attended Clarification Meeting on Monday, 11 April 2022 at 10:00 in the company

of (George Municipality / Employer's Representative) .......ccccccoveeeeiviiiereeiiiiiiiiiiiin e eeeeee

PLEASE NOTE:

Tenderers are requested to submit the minutes received at above-mentioned
compulsory information session/meeting with their Tender documents. (Non-submission
of this information may lead to rejection of this Tender)

TENDERER ’S REPRESENTATIVE: ...t

GEORGE MUNICIPALITY / EMPLOYER’S REPRESENTATIVE: .....oooiiiiiiiiiieiiiiiiieeeeee
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FORM 2.2.2 PROOF OF REGISTRATION AT THE CONSTRUCTION INDUSTRY
DEVELOPMENT BOARD (CIDB)

The Tenderer is to affix to this page

) Written proof of Tenderers registration at the CIDB
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GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

Returnable Schedules that will be Incorporated in
the Contract (Part T2.2)

Form 2.2.3 Record of Addenda to Tender Documents
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FORM 2.2.3 RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the
submission of this Tender offer, amending the Tender documents, have been taken into
account in this Tender offer:

Date Title or Details

10

Attach additional pages if more space is required.

SIGNED ON BEHALF OF TENDERER: ...



Returnable Schedules that will be incorporated into Contract Part T2.2

1.

Infrastructure and resources available
Evaluation of the following in terms of the size, nature and complexity of goods
and/or services required:
e Physical facilities
e Infrastructure and resources available for the contract owned by the
Tenderer
e Infrastructure and resources the Tenderer intends renting, should the
contract be awarded to him.

Size of enterprise, and current workload
Evaluation of the Tenderer’s position in terms of:
e Previous and expected current annual turnover
e Current contractual obligations
e Capacity to execute the contract

Staffing profile
Evaluation of the Tenderer’s position in terms of:
e Staff available for this contract being Tendered for
e Qualifications and experience of key staff to be utilized on this contract.

Previous experience
Evaluation of the Tenderer's position in terms of his previous experience.
Emphasis will be placed on the following:

e Experience in the relevant technical field

e Experience of contracts of similar size

e Some or all of the references will be contacted to obtain their input.

Financial ability to execute the contract
Evaluation of the Tenderer’s financial ability to execute the contract. Emphasis will
be placed on the following:
e Professional indemnity
e Contact the Tenderer's bank manager to assess the Tenderer’s financial
ability to execute the contract and the Tenderer hereby grants his consent for
this purpose.

If the Tender does not meet the requirements contained in the George Municipality
Procurement Policy, and the mentioned framework, it will be rejected by the
Council, and may not subsequently be made acceptable by correction or
withdrawal of the non-conforming deviation or reservation.

Penalties

The George Municipality will if upon investigation it is found that a preference in

terms of the Act and these regulations has been obtained on a fraudulent basis, or

any specified goals are not attained in the performance of the contract, on

discretion of the Departmental Head, one or more of the following penalties will be

imposed:

- Cancel the contract and recover all losses or damages incurred or sustained
from the Tenderer.

- Impose a financial penalty of twice the theoretical financial preference associated
with the claim, which was made in the Tender.

- Restrict the Tenderer, its shareholders and directors on obtaining any business
from the George Municipality for a period of 5 years.
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Good standing with SA Revenue Services

Attach a valid original tax clearance certificate to the second page of your
Tender document.

PLEASE NOTE: In case of a Joint Venture, the valid original tax clearance
certificate/s of all the partners in the Joint Venture, must be submitted with
the Tender document.

ONLY THE VALID ORIGINAL TAX CLEARANCE
CERTIFICATE/S FROM SARS WILL BE ACCEPTED, CERTIFYING THAT THE
TAXES OF THAT PERSON TO BE IN ORDER, OR THAT SUITABLE
ARRANGEMENTS HAVE BEEN MADE WITH SARS.

Compliance with Employment Equity Act 55 of 1998

Attach a valid certificate from the Department of Labour, or a declaration (Refer to Equity
Ownership Table) by the designated EMPLOYER, that the EMPLOYER complies with
the relevant chapters of the Employment Equity Act.

A failure to comply with the above is sufficient ground for rejection of any offer to
conclude an agreement or for cancellation of the agreement.

Definitions in terms of the last mentioned Act.
“designated EMPLOYER means-

a) a EMPLOYER who employs 50 or more employees;

b) a EMPLOYER who employees fewer than 50 employees, but has a
total annual turnover that is equal to or above the applicable annual
turnover of a small business in terms of Schedule 4 to this Act.”

“Schedule 4”

TURNOVER THRESHOLD APPLICABLE TO DESIGNATED EMPLOYERS

Sector or sub sector in accordance with Total annual

the Standard Industrial Classification turnover
Agriculture R2,00m
Mining and Quarrying R7,50m
Manufacturing R 10,00 m
Electricity, Gas and Water R 10,00 m
Construction R5,00m
Retail and Motor Trade and Repair Services R 15,00 m
Wholesale Trade, Commercial Agents and Allied Services R 25,00 m
Catering, Accommodation and other Trade R5,00m
Transport, Storage and Communications R 10,00 m
Finance and Business Services R 10,00 m
Community, Social and Personal Services R5,00m




The Contract Part C

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

The Contract (Part C)

Part C1 Agreement and Contract Data
Part C2 Pricing Data
Part C3 Scope of Works



Agreement and Contract Data Part C1

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

Agreement And Contract Data (Part C1)

Part C1.1 Form of Offer and Acceptance

Part C1.2 Contract Data

Part C1.3 Objections and Complainants Form

Part C1.4 Form of Professional Indemnity Insurance / Form of Guarantee



Form of Offer and Acceptance Part C1.1

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

Form of Offer and Acceptance (Part C1.1)

(AGREEMENT)
OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter
into a contract for the procurement of:

The Tenderer, identified in the Offer signature block below, has examined the
documents listed in the Tender Data and addenda thereto as listed in the Tender
schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this apart
of this Form of Offer and Acceptance, the Tenderer offers to perform all of the
obligations and liabilities of the Service Provider under the Contract including
compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified
in the Contract Data.

THE OFFERED TOTAL (INCLUDING VAT) IS:

............................................................ rand (in words); R ..........ccccceeeeeeeeeeeee. (in figures),

This Offer may be accepted by the Employer by signing the Acceptance part of this
Form of Offer and Acceptance and returning one copy of this document to the Tenderer
before the end of the period of validity stated in the Tender Data, whereupon the
Tenderer becomes the party named as the Service Provider in the Conditions of
Contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

(Name and address of organisation)



Form of Offer and Acceptance Part C1.1

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below
accepts the Tenderer's Offer. In consideration thereof, the Employer shall pay the
Service Provider the amount due in accordance with the, Conditions of Contract
identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement, between the Employer and the Tenderer upon the terms and conditions
contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in

Part C1 Agreements and Contract Data, (which includes this Form of Offer and
Acceptance)

Part C2 Pricing Data

Part C3 Scope of Work

and drawings and documents or parts thereof, which may be incorporated by reference
into Parts C1 to C3 above.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement,
contact the Employer's representative (whose details are given in the Contract Data) to
arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the, Conditions of Contract identified in the
Contract Data. Failure to fulfil any of these obligations in accordance with those terms
shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date
when the Tenderer receives one fully completed original copy of this document,
including the Schedule of Deviations (if any). Unless the Tenderer (now Contractor)
within five working days of the date of such receipt notifies the Employer in writing of any
reason why he cannot accept the contents of this Agreement, this Agreement shall
constitute a binding contract between the parties.

Signature

Name

Capacity
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It is expressly agreed that no other matter whether in writing, oral communication
or implied during the period between the issue of the Tender documents and the
receipt by the Tenderer of a completed signed copy of this Agreement shall have
any meaning or effect in the contract between the parties arising from this
Agreement.

FOR THE TENDERER:

Signature(s)

Name(s)

Capacity

(Name and address of organisation)

FOR THE EMPLOYER:

Signature

Name

Capacity DIRECTOR: COMMUNITY SERVICES



Contract Data Part C1.2

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO

LIBRARY, GEORGE

Contract Data (Part C1.2)

CONDITIONS OF CONTRACT

The Standard Professional Services Contract (Second Edition, September 2005)
published by the Construction Industry Development Board, are applicable to this.

Copies of these Conditions of Contract may be obtained from the Construction Industry
Development Board’s website www.cidb.org.za.

PART 1:

DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this Contract:

The Employer is the George Municipality.

Clause 1

3.4 and The Authorised and Designated representative of the Employer is:

3.5 Name: Mr Madoda Bokwe
The Employer's address for receipt of communications is:

Physical address: Postal address:
York Street George Municipality
George, 6530 PO Box 19
George, 6530
Telephone: (065) 925 9266
E-mail: bbokwe@george.qov.za.
The Project is for the appointment of a contractor for the replacement and upgrading of
existing asbestors roof at Uniondale Clubhouse.

3.6 The Service Provider may release public or media statements or publish material
related to the Services or Project subject to the approval of the Employer.

3.7 The Services Provision shall be completed for the portions as set out in the Scope of
Works.

511 and The Service Provider is required to provide the Service with all reasonable care,

512 diligence and skill in accordance with generally accepted professional techniques and
standards. Where services include the powers to certify, decide or otherwise exercise
discretion in regard to a contractor agreement between the Employer and others then
the Service provider shall act in respect of that contract/agreement as an independent

541 The Service Provider is required to provided the following insurances:

1. Insurance against Risk in performing professional services (Professional
Indemnity cover)

Cover is: Equivalent to the project value

Period of cover: Duration of Project
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Contract Data Part C1.2

The Employer is the George Municipality.

Clause 1
Deductibles are: |

55 The Service Provider is required to obtain the Employer’s prior approval in writing
before taking any of the following actions:

1. Appointing Sub-Contractors for the performance of any part of the Services.

Additional | The Employer will not be responsible for any overtime worked by or overtime

Clause to | Payments made to personnel, or any additional costs not specified in the tender

be added | submitted by the Tenderer.

7.3

9.1 Copyright of documents prepared for the Project shall be vested with George
Municipality.

121 Settlement of disputes is to be in terms of Clause 49 and 50 of the Supply Chain
Management Policy of the George Municipality. See Document C1.3.

14 Where not specifically indicated, all tendered prices, rates, tariffs, fees, etcetera are to

include 15% VAT.

PART 2: DATA PROVIDED BY THE SERVICE PROVIDER

Clause
51 The Service Provider is:
53 The authorized and designated representative of the Service Provider is:

Name:

The Service Provider's address for receipt of communications is

Physical address: Postal address:

Telephone:

Fax:

E-mail:




Objection and Complainants Form

GEORGE MUNICIPALITY

DIRECTORATE: COMMUNITY SERVICES

CONTRACT NUMBER:COMO006/2022

LIBRARY, GEORGE

Part C1.3

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO

Objections and Complainants Form (Part C1.3)

(Section 1.11.15 of the George Municipality’s Supply Chain Management Policy)

(1) Details of Objector/Complainant

Name:

Address: (postal and street):

Tel:

Contact person:

Reference number of Tender :

Other Party’s Details (If any)

Name:

Address: (postal and street):

Tel:

Contact person:

Reference number of Tender:




Objection and Complainants Form Part C1.3

Description of Issue[s] in Dispute

List of Documents Attached

Determination Sought in Respect of Objection or Complaint

Form submitted by:

Name:

Signature:

Position:

Date:

Place:




Form of Professional Indemnity Insurance Part C1.4

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

Form of Professional Indemnity Insurance OR
FORM OF GUARANTEE??
(Part C1.4)

The Tenderer must affix proof of Professional Indemnity Insurance to this page.

N/A

71



Pricing Data Part C2

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

Pricing Data (Part C 2)

C2.1 Pricing Instructions

C2.2  Pricing Schedule / Schedule of Activities



Pricing Instructions Part C2.1

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

Pricing Instructions (Part C2.1)

C2.1 PRICING INSTRUCTIONS

1. Include in the rates, prices, and the tendered total of the prices (if any) all duties,
taxes (except Value Added Tax (VAT)), and other levies payable by the successful
tenderer, such duties, taxes and levies being those applicable 14 days before the
closing time stated in the tender data.

2.  Show VAT payable by the employer separately as an addition to the tendered total
of the prices.

3. Provide rates and prices that are fixed for the duration of the contract and not
subject to adjustment except as provided for in the conditions of contract identified
in the contract data.

4.  State the rates and prices in Rand unless instructed otherwise in the tender data.
The conditions of contract identified in the contract data may provide for part
payment in other currencies.



Pricing Schedule / Schedule of Activities Part C2.2

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO LIBRARY,
GEORGE

Pricing Schedule / Schedule of Activities (C2.2)
Pricing Schedule

No. | Description Unit | Quantity Price
Item (Vat Incl)
01 Site Preparation (including taking off Sum 1 R
existing guttering, downpipe systems,
fascia and barge boards)
02 Painting of Internal walls m? 240 R
03 Painting of External walls m? 160 R
04 Barge Boards m 30 R
05 Fascia Boards m 50 R
06 uPVC Guttering (Including fitting) m 30 R
06 uPVC Downpipe (Including fitting) m 12 R
07 Seal roof leaks and cracks Sum 1 R
08 Allow repair of existing ceiling and Sum 1 R
cornice

SUBTOTAL PRICE | R

ADDED 15 % VAT | R

TOTAL PRICE | R




Pricing Schedule / Schedule of Activities Part C2.2

Payment

Further arrangements will be made with the appointed contractor, as to when claims will be
submitted and how the milestones for the contractor period will be broken down.

Stage 1 — OHS Plan Approved
Stage 2 — Internal Work 100% completed
Stage 3 — External Work 100% completed

Contractor to note that all work is subject to a 3-month retention period and that 10% of
the project amount will be held back for that period and it will only be paid out when the
defects that may occur within the 3 months has been repaired, inspected, and signed
off.

No Variations will be paid to the contractor without prior approval, if the contractor
proceeds with additional work without informing this office and gaining written approval
to perform such work, the cost of the additional work will fall on the contractor.



Scope of Works Part C3

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

Scope of Works (C3)

GEORGE MUNICIPALITY
Directorate of Community Service
Department — Library Services
Erf : 69
Area : Blanco, George Street
Description : General Maintenances (Internal and External Building Walls)

Any deviation from the specifications or minimum standards must be

approved by the Directorate of Community Service prior to any work being
done.

SPECIFICATION

General Maintenance: Interior and External Building Walls

Remove all existing gutters and downpipes replace with new uPVC guttering and
downpipes. Existing fascia and barge boards to also to be taken off and replace by
installing new Nutec Fascia and Barge board.

Colour will be Identified on Site.

All surfaces must be clean, firm, and thoroughly dry before painting. Fill all defects with
the appropriate Polycell filler. For new cement plaster, concrete and bagged walls: Seal
with Bonding Liquid or Plaster Primer. The latter will be preferred for coastal regions.

For previously painted cement plaster, concrete and bagged walls in poor condition:
Strip paint completely by most appropriate means (e.g. scraping or coarse sanding and
proceed as for new surfaces). Allow 16 hours drying time before adding the topcoat of
your choice.

Paint the internal walls with SABS approved water-based enamel paint for interior
(minimum of 2 coats)

SABS approved water resistance to be used for external walls (minimum of 2 coats to be
applied).

Roof Seal



Scope of Works Part C3

Contractor to inspect the building roof for any leaks and cracks, make allowance to seal
roof/cover all hairline cracks with a Weather tough roof seal material any similar
approved.

Allow fixing of ceiling and cornice, where necessary repainting of internal ceiling

Contractor to clean, remove all rubble and building waste material off site and to
be disposed of at an approved municipal dumping site.

Occupational Health and Safety

The appointed contractor must submit a health and safety plan, contractor must be
registered with a recognized Health & Safety body and their registration must be in good
standing. The cost for the health and safety plan must be covered by the appointed
contractor.

Workforce must wear personal protective clothing, i.e. overalls, safety boots, safety
eyewear, hard hats, protective gloves and reflective vests.

Site area must be demarcated to restrict access for individuals from the surrounding
area. If necessary, safety cones and construction signs must be placed on the fence /
screen and in the road to make oncoming traffic aware of the construction taking place.




Health and Safety Specification Part C4

GEORGE MUNICIPALITY
DIRECTORATE: COMMUNITY SERVICES
CONTRACT NUMBER:COMO006/2022

APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF BLANCO
LIBRARY, GEORGE

Health and Safety Specification (C4)



OHS,

occupational health and safety consulta mt\

Health and Safety Specification In terms of OHS ACT 85 0f 1993

Project: COM006/2022 UPGRADING OF BLANCO LIBRARY, GEORGE

For: GEORGE MUNICIPALITY - COMMUNITY SERVICES

Project Directory

Project Client

Name: George Municipality
71 York Street

George
6530

Contact Details: 044 801 9111

Designer

Name: Directorate COMMUNITY
SERVICES
71 York Street
George
6530

Contact Details: 044 801 9111

OHS

Name: OHS Inc

082 7717072
admin@ohsinc.co.za

Contact Details:

Other Parties

Name: George Municipality Electrical
Dept

Contact Details: 044 801 9222

Name: George Municipality Water Dept

Contact Details: 044 801 9262

Name: George Municipality Civil
Engineering
Services

Contact Details: 044 801 9111

Project Details

Provisional Start Date: TBA
Provisional Completion Date: TBA
Proposed Contract Duration: TBA
Proposed Project Value: TBA
Notification of Construction Work: N/A
Construction Work Permit Application: YES
Prepared by: J van Graan
Date Prepared: 5 April 2022
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COMO006/2022 UPGRADING OF BLANCO LIBRARY, GEORGE

PROJECT HEALTH AND SAFETY SPECIFICATION
TABLE OF CONTENTS

SPECIFIC PROJECT INFORMATION
1. Purpose
1.1 Project Directory
1.2 Project Details
1.3 Existing Environment
1.4 Baseline Risk Assessment
GENERAL PROJECT INFORMATION
2. Standard Occupational Health and Safety Specification
2.1 Scope
2.2 Interpretation
2.2.1 Application
2.2.2 Definitions
2.3 General Occupational Health and Safety Provisions
231 Noatification of Intention to Commence Construction Work

2.3.2 Assignment of Contractor’'s Responsible Person to Supervise
Health and Safety on Site

2.3.2.1 Construction Manager

2.3.2.2  Assistant Construction Manager
2.3.2.3 Construction Health and Safety Officer
2.3.2.4 Construction Supervisor

2.3.3 Competency for Contractor’'s Responsible Persons

234 Compensation of Occupational Injuries and Diseases Act
(COIDA)Act 130 of 1993

2.3.5 Occupational Health and Safety Policy

2.3.6 Health and Safety Organogram

2.3.7 Risk Assessments

2.3.8 Health and Safety Representative(s)

2.3.9 Health and Safety Committee (Should this be required)
. 2.3.10 Inductions

2.3.11 Medical Certificates Of Fitness

Copyrighted Material

OHS;



COMO006/2022 UPGRADING OF BLANCO LIBRARY, GEORGE

2.3.12 Awareness

2.3.13 Competency

2.3.14 General Record Keeping

2.3.15 General Inspections & Monitoring

2.3.16 Internal Audits

2.3.17 External Audits

2.3.18 Emergency Procedures

2.3.19 First Aid Box & First Aid Equipment

2.3.20 Accident/Incident Reporting & Investigation
2.3.21 Hazard & Potential Situation Communication
2.3.22 Personal Protective Equipment

2.3.23 Occupational Health and Safety Signage
2.3.24 Consolidated Health and Safety File
2.3.25 Permits

2.3.26 Sub-Contractors

2.3.27 Certificate of compliance

2.3.28 Issuing of certificate of compliance

2.4 Occupational Safety

241 Stacking of Materials

2.4.2 Housekeeping and Safeguarding on Construction Sites
2.4.3 Hazardous Chemical Substances (HCS)

244 Noise Induced Hearing Loss

2.45 Construction Plant

2.4.6 Pressure Vessels Including Gas Cylinders

24.7 Fire Extinguishers and Fire Fighting Equipment

24.8 Hired Plant and Machinery

2.4.9 Lifting Machinery and Tackle, Material Hoist and Cranes
2.4.10 General Machinery

Copyrighted Material
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24.11

2.4.12

2.4.13

2.4.14

2.4.15

2.4.16

2.4.17

2.4.18

2.4.19

COM006/2022 UPGRADING OF BLANCO LIBRARY, GEORGE
Portable Electrical Tools / Explosive Power Tools

High Voltage Electrical Equipment& Electrical Regulations

Public Health and Safety

Night work

Facilities for Safekeeping and Eating Areas (Mess Area) for
Workers

Fall Protection
Scaffolding
Suspended Platforms

Structures

2.5 Occupational Health

2.6 COVID-19

Annexure A

e Task Completion Form

Annexure B

e Contractor's Responsible persons

Annexure C

e Other Occupational Health and Safety Specification Requirements

Annexure D

. Baseline Risk Assessment

Annexure E

e  Safety File Index

Copyrighted Material
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11.

12.

COMO006/2022 UPGRADING OF BLANCO LIBRARY, GEORGE

Purpose

The purpose of this document is to provide health and safety information about specific
project risks known by the Client, Designer and Client Agent. These risks are applicable to
this project and may not necessarily be common knowledge to the Contractor. The
Contractor must take this information into account and ensure that their tenders include
adequate resources to deal with the matters detailed in this document. Compliance must be
ensured by the Contractor and Appointed Sub- Contractor to all relevant legislation.
Safeguarding of employees, sub-contractors and other persons affected by the construction
activities must be ensured.

Reference should be made to the following documentation in conjunction with this safety
specification (including existing surveys, drawings and reports):

(@) Engineers Drawings
(b) Designers Input
(c) Tender Documents

Due to potentially dangerous operations being undertaken in construction, there is a
possibility of incidents and accident which may lead to injuries or fatalities. In many instances
non-compliances to the Occupational Health and Safety Act (OHS Act) has resulted in severe
consequences for the parties involved. The Project Client is determined to ensure the highest
health and safety standards throughout the Contract.

To ensure this The Project Client / Client Agent has prepared and published this document.
This document should be used as a guideline for minimum levels of awareness and guidance
for health and safety requirements for this Contract. The responsibility for adhering to these
requirements rests with the Contractors.

Every Employer will provide and maintain, as far as reasonably practicable, a set
working environment that is safe and without risk to the health of his employees. OHS
Act 8 (1)

Compliance with the OHS Act and Regulations will not be limited to this specification
and the definitions contained in this document.

Tenderers are expected to be conversant with the requirements and effect of health
and safety legislation, in particular the Construction Regulations, 2014, and the
Occupational Health and Safety Act, 85 of 1993. Provision must be made in the tender
submission to comply with all legal requirements.

The Contractor’'s personnel will be responsible implementation all necessary legislative
requirements. Document control and record systems associated with the legislation must be
kept by the Contractor.

This document should be used to assist them Contractor towards achieving compliance with
the OHS Act.

The Specification will be implemented during construction of the works Project Client / Client
Agent has control over.

The Project Client is committed to ensure compliance to all the relevant legislation
regarding Occupational Health and Safety is maintained and no accident occurs.

This document must be used as a means of measuring performance of all parties entering
into a contract with the project Client or Contractor in Occupational Health and Safety
Standards.

Copyrighted Material
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14,

15.

1.2

1.3.

COMO006/2022 UPGRADING OF BLANCO LIBRARY, GEORGE

The Project Client does not accept any liability which may result from the Contractor failing
to comply with the Document; the Contractor remains responsible for achieving the required
performance levels.

This document forms part of the Contract, and Contractors are required to make it part of
their Contracts with Sub-Contractors and Suppliers.

The successful Contractor will ensure that a Safety Plan complying with all the
relevant legal requirements and this document is compiled and approved by the
Client/Client Agent before commencement of Construction.

PROJECT DETAILS

Description of Work

Remove all existing gutters and downpipes replace with new uPVC guttering and downpipes.
Existing fascia and barge boards to also to be taken off and replace by installing new Nutec
Fascia and Barge board.

Colour will be Identified on Site.

All surfaces must be clean, firm and thoroughly dry before painting. Fill all defects with the
appropriate Polycell filler. For new cement plaster, concrete and bagged walls: Seal with
Bonding Liquid or Plaster Primer. The latter will be preferred for coastal regions.

For previously painted cement plaster, concrete and bagged walls in poor condition: Strip
paint completely by most appropriate means (e.g. scraping or coarse sanding and proceed

as for new surfaces). Allow 16 hours drying time before adding the topcoat of your choice.

Paint the internal walls with SABS approved water-based enamel paint for interior (minimum
of 2 coats)

SABS approved water resistance to be used for external walls (minimum of 2 coats to be
applied).

Roof Seal

Contractor to inspect the building roof for any leaks and cracks, make allowance to seal
roof/cover all hairline cracks with a Weather tough roof seal material any similar approved.

Allow fixing of ceiling and cornice, where necessary repainting of internal ceiling

Contractor to clean, remove all rubble and building waste material off site and to be disposed
of at an approved municipal dumping site.

EXISTING ENVIRONMENT

The work area is located at 3 George Street Blanco, George

The contractor must ensure that all work areas are barricaded and identified with safety
warning signs. Principal contractor must ensure that he/she is aware of the requirements of

OHS Act 85 of 1993 Section 9 when performing construction work at the area.

9. General duties of employers and self-employed persons to persons other than their
employees

(1) Every employer shall conduct his undertaking in such a manner as to ensure, as far as is
reasonably practicable, that persons other than those in his employment who may be

Copyrighted Material
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COMO006/2022 UPGRADING OF BLANCO LIBRARY, GEORGE

directly affected by his activities are not thereby exposed to hazards to their health or
safety.

(2) Every self-employed person shall conduct his undertaking in such a manner as to ensure,
as far as is reasonably practicable, that he and other persons who may be directly affected
by his activities are not thereby exposed to hazards to their health or safety.

Good housekeeping practices and dust control measures must be enforced, and no building
rubble must be left lying around. All work areas must be clearly identified as construction
areas and no access allowed signs displayed.

No external visitors will be allowed to visit the construction area unless permission has been
obtained from the Client/Client representative.

Hazards particular to this project Baseline Risk Assessment
BASELINE RISK ASSESSMENT (See Annexure D)
Significant Risks and Hazards identified by the Client/Designer/Client Agent.

CovID-19

Site Establishment

Use of local labour

Traffic movement in and around construction area.
Use of Construction Plant and Equipment.
Loading and offloading

Electrical Tools and installations

Earthing of electrical equipment and installations
Working close to live electricity (Lockout & Tagout)
Working at heights

Use of Scaffolding

Noise and Dust

Manual Labour loosening and fastening items
Manual Handling of general items

Working with hands

Use of ladders

Use of Grinders

Cutting cement

Fire

Hand Tools

Hazardous Substances (Chemicals and gases)
Line of fire

Pinch Points

Oil Spills

Ergonomics

Housekeeping

Personal Protective Equipment

Management of Change

Flammable liquids (Diesel, Petrol, thinners, and paint)
Stacking and storage of materials in work areas.
Portable Electrical equipment

Snakes and insects

Copyrighted Material
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NOTE:
Please refer to end of Safety Specification for minimum control measures required to address
these risks.

The following materials and substances have, or may have, to be used in the works or is
present and are identified as potentially posing special health and / or safety hazards during
the project. Appropriate measures will need to be specified for their control:

Petrol

Diesel
Hydraulic Oil
Cement
Paint
Thinners
Paint stripper
Polyurethane
Roof Sealant

The following Project Client safety rules and/or requirements are to be observed:

Safety Rules

MANUAL LIFTING ¢ Keep your back straight, Bend the knees,
don’t reach and lift, Get help for heavy
loads.

FALLS & FALLING OBJECTS e Wear safety harness at all times when

working at heights.

o 100% tie of always

o Look before you step, keep all work areas
clean, stay out from under loads, don’t
use unsafe ladders.

WORKING WITH ELECTRICITY e Avoid contact with energized electrical
circuits, always use insulated tools,

¢ Always use appropriate insulated rubber
gloves and goggles

o Follow lock out and tag out procedure
requirements.

¢ Never work on energized systems

UNSAFE USE OF TOOLS e Inspect regularly, report all defects at
once, use the right tool safely, Put it away
safely

PROTECTIVE EQUIPMENT e Ensure you use the correct PPE for the
job at hand

HOUSEKEEPING e Aclean job is a safe job, use waste bins,

Pile materials safe and neat, Remove
hazardous debris

TEAMWORK ¢ Plan all work with safety
e Protect fellow workers

Copyrighted Material
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e Ensure work areas are made safe before
work starts

Labour Records

At the end of each week the contractor will provide a written record, in schedule form reflecting the
number and description of tradesmen and labourers employed by him and all his sub-contractors on
the works each day. The record must also indicate total amount of people on site as well as total
hours worked for the week.

Plant Records

At the end of each week the contractor will provide a written record, in schedule form reflecting the
number, type and capacity of all plant, excluding hand tools, currently used on the works.

GENERAL PROJECT INFORMATION

The purpose of this section is to provide general health and safety information about
construction risks which are applicable to the construction industry as a whole. The
Contractor must take all information in this section into account and ensure that their tenders
include adequate resources to deal with the matters detailed below. All relevant risks must
be dealt with in compliance with legislation

2. STANDARD OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

2.1. Scope

1. This Section covers the requirements for eliminating and mitigating incidents and within the
Contract. The scope addresses minimum legal compliance, hazard and risk management,
promotion of a health and safety culture amongst all parties involved in the project and those
affected by the activities taking place.

2. Contractors employed by The Project Client / Project Agent must ensure that the provisions
of the specifications are applied both on the site and all off site activities relating to this
project.

3. The Contractor must enforce the provisions of these Specifications amongst all

subcontractors and suppliers for the project.
2.2 Interpretation
2.2.1 Application

1. The Occupational Health and Safety Specification contains clauses that are applicable to
building / construction and impose pro-active controls associated with activities that impact
on human health and safety as it relates to plant and machinery. Compliance to the
requirements of the Act is in addition to the requirements of the Occupational Health and
Safety Specification and form part of the Contractor’s responsibility. The Client / Client Agent
will monitor that the Contractors compliance with the requirements of the OHS Act.

2.2.2 Definitions

For the purpose of this Occupational Health and Safety Specification following the definitions,
hereunder will apply:

Copyrighted Material
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Agent
means a competent person who acts as a representative for a client;

Client
means any person for whom construction work is being performed,;

Construction Work (as defined in the Construction Regulations, 2014) means any work in
connection with—

a) the construction, erection, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure; or

b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system; or the moving of earth,
clearing of and, the making of excavation, piling, or any similar civil engineering
structure or type of work;

Competent person
Means a person who

(a) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific to that work or task: Provided
that where appropriate qualifications and training are registered in terms of the
provisions of the National Qualifications Framework Act, 2000 (Act No. 67 of 2000),
those qualifications and that training must be regarded as the required qualifications
and training.

(b) Is familiar with the Act and with the applicable regulations made under the Act;

Construction Vehicles

Means a vehicle used as a means of conveyance for transporting persons or material, or
persons and material, on and off the construction site for the purposes of performing
construction work;

Contractor
Means an employer who performs construction work

Fall protection plan
means a documented plan, which includes and provides for-
(a) all risks relating to working from a fall risk position, considering the nature of work
undertaken;
(b) the procedures and methods to be applied in order to eliminate the risk of falling; and
(c) arescue plan and procedures;

Fall risk
means any potential exposure to falling either from, off or into;

Hazard
Means a source of or exposure to danger which may cause injury or damage to persons or
property;

Hazard identification

Means the identification and documenting of existing or expected hazards to health and
safety of persons which are normally associated with the type of construction work being
executed or to be executed;

Health and safety file
Means a file, or other record containing the information in writing required by these
Regulations
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Health and Safety Plan
Means a site, activity or project specific document plan in accordance with the client’s
health and safety specification.

Medical certificate of fitness
Means a certificate contemplated in regulations 7 (8) of the Act

Principal Contractor
Means an employer appointed by the client to perform construction work

Risk
Means the probability or likelihood that a hazard can result in injury or damage.

Risk assessment
Means a program to determine any risk associated with any hazard at a construction site, in
order to identify the steps needed to be taken to remove or control such hazard

Site

Means the area in the possession of the Contractor for the construction of the works. Where
there is no demarcated boundary it will include all adjacent areas, which are reasonably
required for the activities for the Contractor;

Temporary works
Means any falsework, formwork, support work, scaffold, shoring or other temporary structure
designed to provide support or means of access during construction work.

The Act
Means, unless the context indicates otherwise, the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and Regulations promulgated there under.

General Health and Safety Provisions
Notification of Intention to Commence Construction Work
A contractor who intends to carry out any construction work other than work contemplated in
regulation 3(1), must at least 7 days before that work is to be carried out notify the provincial
director in writing in a form similar to Annexure 2 if the intended construction work will—
(@) include excavation work;
(b) include working at a height where there is risk of falling;
(c) include the demolition of a structure; or
(d) include the use of explosives to perform construction work.
A contractor who intends to carry out construction work that involves construction of a single
storey dwelling for a client who is going to reside in such dwelling upon completion, must at
least 7 days before that work.
Proof of submission to DOEL must be provided before work commences.

Assignment of Contractor’s Responsible Persons to Supervise Health & Safety

2.3.2.1 Construction Manager CR 8(1)

1.

A principal contractor must in writing appoint one full-time competent person as the
construction manager with the duty of managing all the construction work on a single site,
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including the duty of ensuring occupational health and safety compliance, and in the absence
of the construction manager an alternate must be appointed by the principal contractor.

Where the construction manager has not appointed assistant construction managers as
contemplated in Construction Regulation 8(2) or, in the opinion of an inspector, a sufficient
number of such assistant construction managers have not been appointed, that inspector
must direct the construction manager in writing to appoint the number of assistant
construction managers indicated by the inspector, and those assistant construction
managers must be regarded as having been appointed under Construction Regulation 8(2).

No construction manager appointed under Construction Regulation 8(1) may manage any
construction work on or in any construction site other than the site in respect of which he or
she has been appointed.

A construction manager must in writing appoint construction supervisors responsible for
construction activities and ensuring occupational health and safety compliance on the
construction site.

Competency requirements — CV with proof of more than 3 years’ experience in the
same position, Legal liability training, General OHS Act & Regulations training,
Construction Regulations 2014 & HIRA training Certificates

Assistant Construction Manager CR8 (2)

A principal contractor must upon having considered the size of the project, in writing appoint
one or more assistant construction managers for different sections thereof: Provided that the
designation of any such person does not relieve the construction manager of any personal
accountability for failing in his or her management duties in terms of this regulation

Competency requirements — CV with proof of more than 3 years’ experience in the same
position, Legal liability training, General OHS Act & Regulations training, Construction
Regulations & HIRA training Certificates

Construction Safety Officer CR8 (5)

A contractor must, after consultation with the client and having considered the size of the
project, the degree of danger likely to be encountered or the accumulation of hazards or risks
on the site, appoint a full-time or part-time construction health and safety officer in writing to
assist in the control of all health and safety related aspects on the site: Provided that, where
the question arises as to whether a construction health and safety officer is necessary, the
decision of an inspector is decisive.

No contractor may appoint a construction health and safety officer to assist in the control of
health and safety related aspects on the site unless he or she is reasonably satisfied that the
construction health and safety officer that he or she intends to appoint is registered with a
statutory body SACPCMP approved by the Chief Inspector and has necessary competencies
and resources to assist the contractor. SACPCMP_reqistration certificate must be

provided.

Part Time safety officer will be accepted but must perform site visits once a week for the
duration of this project

2.3.2.4 Construction Supervisor CR 8(7)

1.

A contractor must, upon having considered the size of the project, in writing appoint one or
more competent employees for different sections thereof to assist the construction supervisor
contemplated in Construction Regulation 8(7) and every such employee has, to the extent

Copyrighted Material

OHS;



2.3.3

234

2.3.5

2.3.6

COMO006/2022 UPGRADING OF BLANCO LIBRARY, GEORGE

clearly defined by the contractor in the letter of appointment, the same duties as the
construction supervisor: Provided that the designation of any such employee does not relieve
the construction supervisor of any personal accountability for failing in his or her supervisory
duties in terms of this regulation.

Where the contractor has not appointed an employee as contemplated in Construction
Regulation 8(8), or, in the opinion of an inspector, a sufficient number of such employees
have not been appointed, that inspector must instruct the employer to appoint the number of
employees indicated by the inspector, and those employees must be regarded as having
been appointed under Construction Regulation 8(8).

No construction supervisor appointed under Construction Regulation 8(7) may supervise any
construction work on or in any construction site other than the site in respect of which he or
she has been appointed: Provided that if a sufficient number of competent employees have
been appropriately designated under Construction Regulation 8(7) on all the relevant
construction sites, the appointed construction supervisor may supervise more than one site.

Competency requirements — CV with proof of more than 3 years’ experience in the same
position, Legal liability training, General OHS Act & Regulations training, Construction
Regulations 2014 & HIRA training Certificates.

The Contractor must submit proof of supervisory appointments and any relevant
appointments in writing (as stipulated by the OHS Act), prior to commencement of
work

Competency for Contractor’s Responsible Persons

The Contractor’s responsible persons will be competent in health and safety and will have
undergone Health and Safety Management Courses.

Typical courses will include, HIRA, Legal liability, Incident Investigation, Construction
regulations 2014 and OHS Act training. Proof must also be provided that the relevant
appointed responsible person has experience related to the work that will be conducted

Proof of competence in regards to specific work that will be conducted must also be Available,
this will include all relevant registrations required to perform electrical work for both the
company as well as specific employees identified to perform specialised task.

Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDACT)

The Contractor will submit a letter of good standing with the Compensation Insurer to The
Project Client / Client Agent, within 10 working days from receipt of the Letter of Acceptance
from The Project Client / Client Agent. This shall be renewed as and when required so as to
remain valid for the duration of the Contract “No letter of Good Standing No work”

Occupational Health and Safety Policy

The Contractor will submit a Health and Safety Policy drafted in line with the OHS Act 85 of
1993 section 7 requirements with the Tender, signed by the Chief Executive Officer.

Health and Safety Organogram
The Contractor will submit an organogram to the Client/ Client Agent, outlining the Health
and Safety site team appointments as required by the OHS Act. The organogram must

include the legal reference under which each person is appointed as well as the persons
contact details (Cell phone number and e-mail address).
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2.3.7 Risk Assessment for construction work

1.

(1)

(2)

A contractor must, before the commencement of any construction work and during such
construction work, have risk assessments performed by a competent person appointed in
writing, which risk assessments form part of the health and safety plan to be applied on the
site, and must include—

(a) the identification of the risks and hazards to which persons may be exposed to;

(b) an analysis and evaluation of the risks and hazards identified based on a
documented method;

(c) a documented plan and applicable safe work procedures to mitigate, reduce or
control the risks and hazards that have been identified;

(d) a monitoring plan; and

(e) areview plan.

A contractor must ensure that as far as is reasonably practicable, ergonomic related hazards
are analyzed, evaluated and addressed in a risk assessment.

A contractor must ensure that all employees under his or her control are informed, instructed
and trained by a competent person regarding any hazard and the related work procedures
and or control measures before any work commences, and thereafter at the times determined
in the risk assessment monitoring and review plan of the relevant site.

A principal contractor must ensure that all contractors are informed regarding any hazard that
is stipulated in the risk assessment before any work commences, and thereafter at the times
that may be determined in the risk assessment monitoring and review plan of the relevant
site.

A contractor must consult with the health and safety committee or, if no health and safety
committee exists, with a representative trade union or representative group of employees, on
the monitoring and review of the risk assessments of the relevant site.

A contractor must ensure that copies of the risk assessments of the relevant site are available
on site for inspection by an inspector, the client, the client’'s agent, any contractor, any
employee, a representative trade union, a health and safety representative or any member
of the health and safety committee.

A contractor must review the relevant risk assessment—

(a) where changes are effected to the design and or construction that result in a change
to the risk profile; or
(b) when an incident has occurred.

Ergonomic risk assessment Published 6 December 2019

(&) An employer must, before the commencement of any work that may expose
employees to ergonomic risks, have an ergonomic risk assessment.
performed by a competent person.

(b) The ergonomic risk assessment contemplated in paragraph (a) must be
performed after consultation with the health and safety committee
established in respect of a workplace under the employer’s control or the
health and safety representatives designated for that workplace or for
different sections thereof.

The ergonomic risk assessment contemplated in subregulation (1) must—
(a) be conducted at intervals not exceeding two years; and
(b) include—

Copyrighted Material

OHS;



COMO006/2022 UPGRADING OF BLANCO LIBRARY, GEORGE

(i) a complete hazard identification;

(i) the identification of all persons who may be affected by the ergonomic
risks;

(i) how employees may be affected by the ergonomic risks;

(iv) the analysis and evaluation of the ergonomic risks; and

(v) the prioritisation of ergonomic risks.

3) An employer must review the relevant ergonomic risk assessment made in
accordance with subregulation (1) if—
(a) such assessment is no longer valid;
(b) control measures are no longer effective;
(c) technological or scientific advances allow for more effective control methods;
(d) there has been a change in—
() the work methods;
(ii) the type of work carried out; or
(iii) the type of equipment used to control the exposure; and
(e) an incident occurs or medical surveillance reveals an adverse health
effect, where ergonomic risks are identified as a contributing factor.

3) A contractor must ensure that all employees under his or her control are informed,
instructed and trained by a competent person regarding any hazard and the related
work procedures and or control measures before any work commences, and
thereafter at the times determined in the risk assessment monitoring and review
plan of the relevant site.

(4) A principal contractor must ensure that all contractors are informed regarding any
hazard that is stipulated in the risk assessment before any work commences, and
thereafter at the times that may be determined in the risk assessment monitoring
and review plan of the relevant site.

(5) A contractor must consult with the health and safety committee or, if no health and
safety committee exists, with a representative trade union or representative group
of employees, on the monitoring and review of the risk assessments of the
relevant site.

(6) A contractor must ensure that copies of the risk assessments of the relevant site
are available on site for inspection by an inspector, the client, the client’'s agent,
any contractor, any employee, a representative trade union, a health and safety
representative or any member of the health and safety committee.

(7) A contractor must review the relevant risk assessment—

(a) where changes are effected to the design and or construction that result in a
change to the risk profile; or
(b) when an incident has occurred.

Issue Based Risk Assessment

1. As circumstances and needs arise, separate risk assessment will need to be conducted. An
additional risk assessment will need to be conducted when for example:

(a) A new operation introduced onto site
(b) A system for work is changed
(c) After an accident or a ‘near miss’ has occurred
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Continuous Risk Assessment

2.3.8

2.3.9

This should take place continually, as it forms an integral part of day-to-day management.

It should be conducted by frontline supervisors on a DSTI (Daily Safe task instruction) on
site and it is essential that formal training is provided to enable the said personnel to be
efficient in conducting said assessment. The Contractor must ensure that the Risk
Assessment identifies the hazards present in work activities on site. This must be followed
by an evaluation of the risks involved taking into account those precautions already being
taken.

Health and Safety Representative(s) Section 17

The Contractor will ensure that a Health and Safety Representative(s) are /is elected for
every 20 employees on site and trained to carry out his / her functions. The appointment
must be in writing. The Health and Safety Representative will carry out regular inspection,
keep records and report to the supervisor to take appropriate action. He / She will attend
Health and Safety Committee Meetings. The Health and Safety Representative will be part
of the team that will investigate incidents, accidents & non-conformances.

Health and Safety Committee Section 19

The Contractor will ensure that monthly health and safety meetings are held, and minutes
are kept on record. Meetings must be organized and chaired by the Contractor’s Responsible
Person. The Contractor will ensure that the Health and Safety Representative(s) is/are invited
to attend the meeting as observer. Copies of the minutes must be made available to the
Client/ Client Agent or Inspector.

2.3.10 Inductions

All Contractor’s personnel shall undergo induction before commencement of work on the
Project Site. Appropriate time must be set aside for training (induction and other) of all
employees. Acknowledgement of receiving and understanding the induction shall be signed
by all persons receiving this induction.

Prior to induction all Contractor’s personnel shall undergo a pre-employment medical
examination and be confirmed fit for duty. This examination shall be arranged by the
Contractor at the Contractor’s cost and a copy of the medical must be available in the safety
file at all times

Employees are responsible for their own Health and Safety and that of their co-workers within
their work area. They shall be made aware of their responsibilities during induction and
awareness sessions which include:

»  Familiarising themselves with their workplaces and Health and Safety procedures;

* Working in a manner that does not endanger them or cause harm to others;

»  Keeping their work area tidy;

* Reporting all incidents / accidents / occupational ill-health and near misses;

*  Protecting fellow workers from injury;

* Reporting unsafe acts and unsafe conditions;

* Reporting any situation that may become dangerous;

» Carrying out lawful orders and obeying HSE rules.

* Reporting to the employer when displaying any COVID-19 symptoms while at work or at
home.
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The Contractor shall ensure that all Contractor’s personnel undergo general work induction
with regard to the approved HSE Plan, general hazards prevalent on the Project Site,
Construction Risk Assessments, HSE Rules and other related aspects.

The contractor must ensure that as new employees are brought to site during the project they
must also undergo inductions before being able to perform any task on site.

Evidence of training skills and competencies shall form part of the Contractor’s records. The
Contractor shall ensure that all Contractors’ personnel are adequately trained in the type of
work / tasks to be performed. This training shall extend to include relevant procedures,
Hazard Identification and Risk Assessment. Contractor's personnel shall have the
appropriate qualifications and shall work under competent supervision. Copies of records of
appropriate training and qualifications for all employees shall be kept and maintained. When
there is an amendment to an Act, Regulation, Contractor's HSE Requirements Document
and/or HSE Plan, all affected staff shall undergo the relevant re-training.

Medical Surveillance Programme

The Client will only accept medicals Conducted by Registered Occupational Health
Practitioners who hold valid qualifications in occupational health (AlIA Registration).

The Contractor shall ensure that all their Contractor’s personnel have undergone a
pre-employment medical examination and have available Annexure 3 before starting
work on the Project. An exit medical examination shall be done by all employees
before leaving the Project Site.

The preemployment and exit medicals shall, as a minimum, be to the standard of what is
referred to as 'Red Ticket' medical fitness certification. If the contract is longer than 12
months, then this shall include an annual periodic medical. The medial certificate shall be
issued before the employee commences work. If the Contractor does not provide proof of
valid certificates of fitness for a Contractor's Employee, then such Contractor's Employee
shall not be permitted access to the Project Site.

The medical certificate shall be renewed annually. Exit medicals shall be conducted prior to
the termination of the employee’s contract for / at the Project Site unless otherwise advised
by the Client. The Contractor's Employees shall be issued with the required medical records
to prove medical status at the time of exiting the Project Site. The Contractor shall provide a
documented process for managing those employees who are issued with a conditional
certificate of fitness.

2.3.11 Awareness

1.

2.3.12

The Contractor will conduct, toolbox talks twice weekly and before any hazardous work takes
place. The talks will cover the relevant, daily, activity and an attendance register must be
kept and signed by all attendees. A record of the content of the topic will be kept on the site
health a safety file.

Competency

After the Contractor has identified the training to be conducted, based on the Hazard
Identification Risk Assessment (HIRA); he / she will send the relevant persons on appropriate
courses and keep certificates of training for reference. The Appointed CR 8(1), CR8(7) and
CR 8(8) must at minimum have attended the following training courses and have the required
competency certificates

o Legal Liability **
e Construction Regulations 2014 **
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e HIRA
¢ Incident Investigation

General Record Keeping

The contractor will keep and maintain Health and Safety records to demonstrate compliance
with the Occupational Health and Safety Specification and the Act. The contractor will ensure
that all records of incidents, spot fines, training etc. are kept on site. All documents will be
available for inspection by The Project Client / Client Agent or Inspectors.

General Inspection, Monitoring and Reporting

The Contractor will carry out daily inspections and investigate all incidents and report to The
Project Client / Client Agent. The contractor will be required to keep records of all inspections
and investigations which were undertaken and any other inspections and investigations by
person’s authorised to do so.

Internal Audits

The Principal contractor’s responsible Safety Officer will conduct monthly Health and Safety
audits to ensure compliance with the OHS Act 85 of 1993 and Occupational Health and
Safety Specification and communicate the findings to the Client Agent on a monthly basis.
Records of audits must be kept, and non-conformance reported, investigated and corrective
action must be taken to prevent re-occurrence.

External Audits

The Project Client / Client Agent will conduct health and safety audits to ensure compliance
with the Occupational Health and Safety Act 85 of 1993, Safety Specification and any
relevant Health & Safety Legislation. All documentation held by the Contractor will be
available for inspection.

Audits and Inspections may be conducted on an ad hock basis without informing the
Contractor.

Any findings observed during these audits will be placed on an audit action plan that
will show the deviation, the reason for the deviation occurring, the proposed actions
that will be taken to correct the deviation, responsible persons name, proposed close
out date, actual closed out date and a signature of the contractor’s responsible person
confirming the close out.

The action plan must be submitted to the Client Agent within 3 days of receiving the audit
report

Emergency Procedures

The Contractor shall develop his own emergency response plan for both work areas and
office areas and submit this plan to the Client Agent for approval. The plan shall be amended
as required by the Client/Client Agent. The Contractor shall ensure that all personnel are
aware of and trained in the execution of the emergency plan. The procedure will detail the
response plan including the following key personnel:

() List of key personnel,
(b) Details of emergency services,
(c) Actions or steps to be taken in the event of the emergency; and
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(d) Information on hazardous materials / situations, including each material’'s hazardous
potential impact or risk on the environment or human and measures to be taken in the
event of an accident.

The emergency plan must also include procedure and processes to be followed in the event
of electrocution as well as any other emergency situation that may occur while performing
electrical works

Emergency procedures will include, but will not be limited to, COVID-19, fire, spills, accidents
involving employees, use of hazardous substances, electrical shock or contact, etc. The
Contractor will advise The Project Client / Client Agent in writing of any on site emergencies,
together with a record of action taken, within 24 hours of the emergency occurring. A contact
list of all service providers (Fire Department, Ambulance, Police, Medical and Hospital, etc.)
must be maintained and available to site personnel.

The Contractor shall be responsible for ensuring that his emergency plan is reviewed
annually, and after every incident which caused the emergency plan to be activated. Any
changes made shall be briefed to all persons affected.

First Aid Box and First Aid Equipment

The Contractor will appoint in writing a First Aider(s). The appointed First Aider(s) are to be
sent for accredited first aid training before starting on site, or must be in possession of a valid
certificate, of which copies are to be kept on site. The Contractors will provide, on site, First
Aid Boxes, adequately stocked at all time, and ensure that the First Aid Box is accessible
and fully controlled by a qualified First Aider. In addition, the location of these boxes must
be indicated by means of Health and Safety Signage. A picture with the name and contact
number of the First Aider on duty must be on displayed in all relevant areas.

Accident / Incident Reporting and Investigation

The Contractor will in addition to the prescribed requirements of the OHS Act investigate,
record and report all reportable incidents. The investigations will be conducted by a qualified
(Competence certificate required) person or persons who have sufficient The Contractor will
in addition to the prescribed requirements of the OHS Act investigate, record and report all
reportable incidents. The investigations will be conducted by a qualified competent person
or persons who have sufficient knowledge to carry out an investigation. In the case of a
serious injury, meaning one in which a loss of man-hours are experienced exceeding 7 days,
an independent investigator must be appointed by the Contractor. All incidents on site must
be reported to the Client Agent within 1 hour of occurrence by means of a telephone call or
text message via cell phone. A flash report will be completed and forwarded to the Client &
Client Agent within four hours of incident occurrence.

Preliminary investigations must be submitted to the Client agent within three days of incident
occurring, the investigation will be reviewed, and the client agent reserves the right to request
changes made to the investigation upon agreement with the contractor. In the event of
section 24 and LTI investigations a final investigation report will be compiled and submitted
to the Client/Client Agent with a detailed action plan outlining precautionary measures that
will be taken to prevent reoccurrences as well as any other actions needed and identified
during the investigation process.

The contractor will provide to the Client & Client agent a scanned copy of the full final
investigation as well as the following documents.

o Copy of the DSTI
e Copy of the risk assessment at the time of incident as well as a revised risk
assessment.
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All appointments and competency certificates of supervision involved as well as

Copy of injured person’s pre-employment medical
All medical reports e.g. First medical, follow up medicals as well as final medical and

[ ]
injured person.
[ )
[ )
resumption report.
[ ]
[ )
[ )
[ ]
[ ]

Annexure 1 report of incident to department of labour
Detailed action plan addressing all findings made during the investigation
Proof of all close outs of findings made during the investigation
Copies of all withess and other statements taken.

Proof of Incident recall with all employees

Incidents will be managed according to the flow chart bellow

e of

Supervisor to determine
and

medical attention reguir

ensure that the needed senices are

informed ASAP

Soft copy of completed invest
must b= submitted to Client 5

Agent

igati
ety

1. Incident Deowrs

-

Z. Emgloyee involved reports 1o
his/her direct supenvisor

l_

3. Bupenvizar to report
incjdent."aoﬂ%?!rr';lt to his safety officer

4. Inzident scene o be secured for
prefiminary investigation/evidence
collection

5. ldenify incident severity ccording
to priority and classification

B. Repartincident to Chent & Chent  (—— 5MS Details
agent via phone call or text message
| »  Company
7. Flash report fo ke completed and . M .
| submitted within 4 hours | Date & Time
| »  Location
8. Confractor Incident investigator to
select the investigating team as per »  Sewverty
classification and severity of incident
| »  Classification
B. Investigation t=am and required Detailed description of incident

participants to be notified (safety rep,
unicn rep)

10. Investigation conduwcted by
investigation team

11. In case of LTI, Section 24 or fatal
inzident all rel=vant reports and
documents must be submitied to
DaL

It is the contractors responsibiity to
inform the Client Agent of the
progress of 3l Sect 24 injuries, LTI's
and medical treatrment cases until
fully recovered and back to work

[

12. All documents that will be
submitied to DOL must be submitied
to the clientcliznt agent before
submission to DOL

2.3.21 Hazards and Potential Situations Communication

1.

The Contractor will immediately notify other Contractors or Sub-contractors of any hazardous
or potentially hazardous situations, which may arise during performance of the activities.

2.3.22 Personal Protective Equipment (PPE) and Clothing

1.

The Contractor will make provision and keep adequate quantities of SABS approved PPE or
clothing on site at all times. These will be analysed by means of the Risk Assessment. The
contractor must ensure that a PPE survey is conducted to determine the type of PPE that will
be needed and indicate which job category will need what PPE this will include COVID-19.
PPE issue records must be available for all PPE issued to employees on site, ensure each
employee signs for their PPE
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All employees must be trained regarding the use maintenance and limitations of PPE issued
for COVID-19 this will include the washing, drying and ironing of face masks

The Contractor will clearly outline procedures to be taken when PPE or clothing is:

(@) Lostor Stolen
(b)  Worn Out or Damaged
(c) When and where it must be worn or used

Occupational Health and Safety Sighage

The Contractor will provide adequate on site OHS signage complying with SANS1186
requirements. OHS signage will include, but will not be limited to, Construction area, Hard
Hat / Helmet Area; Safety Goggles, Safety Shoes to be worn on site; Dust Masks to be worn
in areas where there might be exposure to excessive dust; Ear Plugs / Muffs to be worn
where there might be exposure over 85 dBa; Gloves; Safety Goggles; Safety Harness, etc.
The Contractor will be responsible to maintain the quality and replacement of signage. Type
of signage needed will be determined by the existing hazards and risks on site.

Consolidated Health and Safety File

The Contractor will in accordance with Construction Regulation 7(1)e, hand a consolidated
health and safety file to the client on completion of construction work, this must include
records of drawings, designs, entry/exit medicals, incident investigations, non-conformances
raised or received, risk assessments as well as significant information regarding the
construction of the completed structure.

Permits

The Contractor will issue a permit for all hazardous or dangerous activities to be carried out
during construction. The following is a list of hazardous activities which need a permit:

(@ Working in Confined Space;

(b) Use of a Hazardous Chemical Substance, e.g. Asbestos, Lead,;
(c) Use of Explosives and Blasting; and

(d) Piling.

All relevant required wayleave permits as per the George Municipal processes and
procedures.

Contractors

The Principal Contractor will ensure that all contractors under his / her control are complying
with the Occupational Health and Safety Act 85 of 1993, Client Specification, and any
relevant legislation which may relate to the activities directly or indirectly. Each contractor
must sign a 37(2) agreement as well as Construction regulations 7(1)(c)(v) contractor
appointment before being allowed to perform any work.

2.3.27 Work Stoppage due to non-conformance

The Client Agent and the Client are entitled to stop the execution of the works and issue
Nonconformance notices for serious / life threatening Health, Safety or Environmental
violations. Any non-conformances / findings / observations found during audits / inspections
shall, where practicable, be raised, discussed and resolved directly with the Contractor.

The conditions that can lead to work stoppages include but shall not be limited to:
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Management of change: This is when there are changes to the work environment (e.qg.
management / supervisory changes) and / or construction work (e.g. modifications to the
design) at any phase of the construction period, and / or amendments with regards to
the Clients rules and regulations and / or legislative amendments;

Unsafe acts / behaviours by Contractor’s personnel;

Unsafe conditions resulting from unforeseen hazards, changes in working procedures,
unexpected weather conditions and malicious acts of vandalism. In the event of unsafe
conditions being identified by any person, the process to be followed shall be:

The Client/Client Agent shall be informed immediately.

The work activity shall be stopped immediately and conditions made as safe as possible
as an interim measure.

The affected workforce shall be removed from the work area and the Contractor shall
correct the Health and Safety deficiencies by allowing only the people in the area that
are competent to make the area safe.

The Contractor shall ensure that no other work is being performed in the area during this
time. The area shall be barricaded and a sign placed with the wording “Unsafe Area —
Authorized Access Only”. Where necessary guards shall be posted to prevent entry.
The Client Agent shall review the affected parts / sections of the HSE Plan with the
purpose of providing additional HSE information to the Contractor to enable the
establishment of a safe working environment.

The Contractor shall revise the relevant sections in the HSE Plan to accommodate the
changes.

The Client Agent shall review the revised provisions in the HSE Plan to ensure they are
adequate and approve it before the work activity is commenced. The work activity / work
area shall be subject to additional monitoring in the initial stages to ensure that safe
conditions remain.

Before the workforce is allowed back in the area, the Contractor shall ensure:

The area is re-inspected by the Contractor's HSE personnel and Construction Supervisor
who shall note corrective actions taken;

Declare the area safe for work by signing off on the “work stoppage” notice issued by
The Client Agent and or the Client.

2.3.28 Environmental Management

24

241

24.2

The Contractor shall comply with all relevant published legislation

Occ

upational Safety

Stacking of Materials

A contractor must, in addition to compliance with the provisions for the stacking of articles in
the General Safety Regulations, 2003, ensure that —

(@)
(b)
(c)
(d)

Hou

A C

a competent person is appointed in writing with the duty of supervising all stacking
and storage on a construction site;

adequate storage areas are provided;

there are demarcated storage areas; and

storage areas are kept neat and under control.

sekeeping and General Safeguarding on Construction Sites

ontractor must, in addition to compliance with the Environmental Regulations for

Workplaces, 1987, promulgated by Government Notice No. R. 2281 of 16 October 1987,
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ensure that suitable housekeeping is continuously implemented on each construction site,
including —

(a)
(b)
(c)
(d)
(e)

(f)

(9)

the proper storage of materials and equipment;

the removal of scrap, waste and debris at appropriate intervals;

ensuring that materials required for use, are not placed on the site so as to obstruct
means of access to and egress from workplaces and passageways;

ensuring that materials which are no longer required for use, do not accumulate on
and are removed from the site at appropriate intervals;

ensuring that waste and debris are not disposed of from a high place with a chute,
unless the chute complies with the requirements set out in regulation 14(6);

ensuring that construction sites in built-up areas adjacent to a public way are suitably
and sufficiently fenced off and provided with controlled access points to prevent the
entry of unauthorized persons; and

ensuring that a catch platform or net is erected above an entrance or passageway or
above a place where persons work or pass under, or fencing off the danger area if
work is being performed above such entrance, passageway, or place so as to ensure
that all persons are kept safe in the case of danger or possibility of persons being
struck by falling objects.

2.4.3 Hazardous Chemical Substances (HCS)

1. In addition to the requirements in the HCS Regulations, the principal contractor must provide
proof in the Health and Safety Plan that:

(@)

(b)

(€)

(e)
(f)
(9)

Material Safety Data Sheets (MSDS’s) of the relevant materials / hazardous chemical
substances are available prior to use by the contractor. Mention should be made how
the principal contractor is going to act according to special/unique requirements made
in the relevant MSDS’s. All MSDS'’s will be available for inspection by the agent at all
times.

Exposure monitoring is done according to OESSM and by an Approved Inspection
Authority (AIA) and that the medical surveillance programme is based on the
outcomes of the exposure monitoring.

How the relevant HCS’s are being/going to be controlled by referring to:

i.  Limiting the amount of HCS
ii.  Limiting the number of employees
iii.  Limiting the period of exposure
iv.  Substituting the HCS
v. Using engineering controls
vi.  Using appropriate written work procedures

The correct PPE is being used.
HCS are stored and transported according to SABS 072 and 0228.
Training with regards to these regulations was given.

2.  The H&S plan should make reference to the disposal of hazardous waste on classified sites
and the location thereof (where applicable).

3. The First Aider must be made aware of the MSDS and how to treat HCS incidents
appropriately.

2.4.4 Noise Induced Hearing Loss

1. Where noise is identified as a hazard the requirements of the NIHL regulations must be
complied with and the following must be included / referred to in the Health and Safety Plan.
The Contractor must be able to:
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Proof of training with regards to these regulations.
That monitoring carried out by an AIA and done according to SABS 083.

Medical surveillance programme is established and maintained for the necessary
employees.

Control of noise by means of:
Engineering methods considered
Admin control considered
Personal protective equipment considered/decided on
Describe how records are going to be kept for 40 years.

2.4.5 Construction Plant encompasses all types of plant including but not limiting to, cranes, piling
frames, boring machines, and excavators, draglines, dewatering equipment and road
vehicles with or without lifting equipment.

1. A contractor must ensure that all construction vehicles and mobile plant —

(a)
(b)
(€)

(d)

(e)
(f)

(9)

(h)

(i)

()
(k)

are of an acceptable design and construction;
are maintained in a good working order;
are used in accordance with their design and the intention for which they were
designed, having due regard to safety and health;
are operated by a person who -
has received appropriate training, is certified competent and in possession of
proof of competency and is authorised in writing to operate those construction
vehicles and mobile plant;
has a medical certificate of fithess to operate those construction vehicles and
mobile plant, issued by an occupational health practitioner in the form of
Annexure 3 of Construction Regulation 2014
have safe and suitable means of access and egress;
(f) are properly organized and controlled in any work situation by providing adequate
signalling or other control arrangements to guard against the dangers relating to the
movement of vehicles and plant, in order to ensure their continued safe operation;
(9) are prevented from falling into excavations, water or any other area lower than the
working surface by installing adequate edge protection, which may include guardrails
and crash barriers;
(h) are fitted with structures designed to protect the operator from falling material or
from being crushed should the vehicle or mobile plant overturn;
(i) are equipped with an acoustic warning device which can be activated by the
operator;
(j) are equipped with an automatic acoustic reversing alarm; and
(k) are inspected by the authorised operator or driver on a daily basis using a relevant
checkilist prior to use and that the findings of such inspection are recorded in a register
kept in the construction vehicle or mobile plant.

2. A contractor must ensure that —

(@)
(b)
(c)
(d)

no person rides or is required or permitted to ride on a construction vehicle or mobile
plant otherwise than in a safe place provided thereon for that purpose;

every construction site is organized in such a way that, as far as is reasonably
practicable, pedestrians and vehicles can move safely and without risks to health;
the traffic routes are suitable for the persons, construction vehicles or mobile plant
using them, are sufficient in number, in suitable positions and of sufficient size;
every traffic route is, where necessary, indicated by suitable signs;
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(e) all construction vehicles and mobile plant left unattended at night, adjacent to a public
road in normal use or adjacent to construction areas where work is in progress, have
appropriate lights or reflectors, or barricades equipped with appropriate lights or
reflectors, in order to identify the location of the vehicles or plant;

()  all construction vehicles or mobile plant when not in use, have buckets, booms or
similar appendages, fully lowered or blocked, controls in a neutral position, motors
stopped, wheels chocked, brakes set and ignition secured;

(@) whenever visibility conditions warrant additional lighting, all mobile plant are equipped
with at least two headlights and two taillights when in operation;

(h) tools, material and equipment are secured and separated by means of a physical
barrier in order to prevent movement when transported in the same compartment with
employees;

(i) vehicles used to transport employees have seats firmly secured and adequate for the
number of employees to be carried; and

()  all construction vehicles or mobile plant travelling, working or operating on public
roads comply with the requirements of the National Road Traffic Act, 1996.

2.4.6 Pressure Vessels Including Gas Cylinders

The Contractor will comply with Pressure Equipment regulations, including:

(@) Providing competency and awareness training to the operators;
(b) Providing PPE or clothing;
(c) Providing and maintain appropriate signage in areas Pressure equipment are

used;
(d) Inspect equipment regularly and keep records of inspections;

(e) Providing appropriate firefighting equipment (Fire Extinguishers).

2.4.7 Fire Fighting Equipment & Fire Safety

1.

The Contractor will provide adequate, regularly serviced fire extinguishers located at strategic
points on site. The Contractor will keep spare serviced portable fire extinguishers. The
Contractor will have adequate persons trained or competent to use the Fire Fighting
Equipment. Safety signage will be posted; indicating locations of fire extinguishers.

Fire Safety

The Contractor shall develop fire safety and evacuation procedures for any area under his
control prior to the commencement of any work thereon. The procedure shall take into
consideration the size of the area, types of work being done (e.g. cutting, welding, grinding,
etc.), amount of combustible materials present etc. It shall take account of any hot work
permit arrangements and all other applicable fire and evacuation procedures. All Contractor’s
personnel entering and working on the Project Site, shall be trained in fire safety and
emergency evacuation and any other duties they are required to perform e.g. Fire Warden.

Existing fire management systems in buildings shall be maintained during construction
whenever possible. Any changes shall be approved by the Client before implementation

Fire Safety Plan
The Contractor shall prepare a Fire Safety Plan which shall include:
a) The designation and organisation of personnel to carry out fire safety duties, including

fire watch service, if applicable.
c) Emergency procedures to be used in the case of fire, including:
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+ method of sounding the fire alarm;

* notifying the fire department;

* instructions to personnel;

+ fire-fighting procedures;

* evacuation routes;

* location of assembly points; and

* Integration with existing site emergency procedures.

¢) The control of fire hazards in and around buildings.

d) Maintenance of fire-fighting facilities.

e) Display in strategic places a site plan that will illustrate the assembly points, locations
of means of raising the alarm and extinguisher media. A plan shall be drawn up for
each area under the Contractors control and shall, where appropriate, include office
and welfare facilities.

General Machinery

The Contractor will comply with the Driven Machinery Regulations, which include inspecting
machinery regularly, appointing a competent person to inspect and ensure maintenance,
issuing PPE or clothing and training those that use machinery and enforce compliance.

All cherry pickers/Truck mounted elevated work platform that will be used during the
project must have the required certificates to proof that load tests has been conducted and
that the plant conforms to the requirements of Driven Machinery regulations. All employees
that will be operating cherry pickers or similar plant and equipment must be competent to do
so and have the required competency certificate as proof. All operators must be appointed in
writing and must have a valid medical certificate. Cherry pickers/truck mounted elevated work
platforms must only be used for the purpose they have been designed for (as per
manufacturers specifications) the safe working load requirements for this plant must not be
exceeded and the plant must not be overloaded.

The contractor must provide a safe work procedure for the use of cherry pickers to conduct
the task at hand.

Portable Electrical Tools / Explosive Power Tools

A contractor must, in addition to compliance with the Electrical Installation Regulations, 2009,
and the Electrical Machinery Regulations, 1988, promulgated by Government Notice No. R.
1593 of 12 August 1988, ensure that —

(@) before construction commences and during the progress thereof, adequate steps are
taken to ascertain the presence of and guard against danger to workers from any
electrical cable or apparatus which is under, over or on the site;

(b) all parts of electrical installations and machinery are of adequate strength to withstand
the working conditions on construction sites;

(c) the control of all temporary electrical installations on the construction site is
designated to a competent person who has been appointed in writing for that purpose;

(d) alltemporary electrical installations used by the contractor are inspected at least once
a week by a competent person and the inspection findings are recorded in a register
kept on the construction site; and

(e) all electrical machinery is inspected by the authorized operator or user on a daily basis
using a relevant checklist prior to use and the inspection findings are recorded in a
register kept on the construction site.
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2.4.10 High Voltage Electrical Equipment & Electrical Regulations

High Voltage Electrical Equipment

The Contractor will ensure that, where the work is under, on or near high-voltage electrical
equipment the Electrical Regulations, together with safety instructions (Regulations of the
Owner of the Equipment) are complied with.

Such equipment includes: -

. Eskom and the Local Authority equipment
. The Contractor’'s own power supply; and

. Electrical equipment being installed but not yet taken over from a Contractor by The
Project Client / Client Agent.

2.4.11 Public Health and Safety

1.

The Contractor will ensure that each person working on or visiting a site, and the surrounding
community, will be made aware of the dangers likely to arise from on-site activities and the
precautions to be observed to avoid or minimize those dangers. Appropriate health and safety
signage will be posted at all times. No visitor will be allowed to be on site without permission
of the Construction Supervisor or his/her Assistant. All visitors must complete a visitors
register, which should include the name, reason for visit and contact detail of said person.
Members of the pubic will not be allowed to enter the work site as this will be a high risk activity.

Both the Project Client / Client Agent and the Contractor have a duty in terms of the OHS Act
to do all that is reasonably practicable to prevent members of the public and others being
affected by the construction processes to be aware and put preventative measure in place.
The public or visitors will go through a brief health and safety induction detailing hazards and
risks they may be exposed to and what measures are in place to control these hazards and
risks. All visitors must complete a register, which should include the name, reason for visit and
contact detail of said person.

Construction vehicles, plant equipment and machinery will be moved through a residential area
to reach the construction site, therefore needed precautions must be taken to ensure the safety
of all road users as well as pedestrians. Consideration must also be given to the fact the there
is a primary school in the general vicinity of the construction site

2.4.12 Night Work

1.

The Contractor will not undertake any night work without prior arrangement and a written permit
from The Project Client / Client Agent. The Contractor will ensure that adequate lighting is
provided for all night work and failure to do so will result in work being stopped.

2.4.13 Facilities for Safekeeping and Eating Area (Mess Room) for workers

1.

There will be a temporary structure to serve as a mess room or eating area.

2.4.14 Fall Protection

1.

A contractor must —

(a) designate a competent person to be responsible for the preparation of a fall protection
plan;

(b) ensure that the fall protection plan contemplated in paragraph (a) is implemented,
amended where and when necessary and maintained as required; and
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take steps to ensure continued adherence to the fall protection plan.

A fall protection plan contemplated in Construction Regulation 10(1), must include —

(@)
(b)
(€)
(d)
(e)

a risk assessment of all work carried out from a fall risk position and the procedures
and methods used to address all the risks identified per location;

the processes for the evaluation of the employees' medical fithess necessary to work
at a fall risk position and the records thereof;

a programme for the training of employees working from a fall risk position and the
records thereof;

the procedure addressing the inspection, testing and maintenance of all fall protection
equipment; and

a rescue plan detailing the necessary procedure, personnel and suitable equipment
required to affect a rescue of a person in the event of a fall incident to ensure that the
rescue procedure is implemented immediately following the incident.

A contractor must ensure that a construction manager appointed under regulation 8(1) is in
possession of the most recently updated version of the fall protection plan.

A contractor must ensure that —

(@)

(b)
(c)

(d)

all unprotected openings in floors, edges, slabs, hatchways and stairways are
adequately guarded, fenced or barricaded or that similar means are used to safeguard
any person from falling through such openings;
no person is required to work in a fall risk position, unless such work is performed
safely as contemplated in Construction Regulation 10(2);
fall prevention and fall arrest equipment are -
approved as suitable and of sufficient strength for the purpose for which they
are being used, having regard to the work being carried out and the load,
including any person, they are intended to bear; and
(if) securely attached to a structure or plant, and the structure or plant and the
means of attachment thereto are suitable and of sufficient strength and stability
for the purpose of safely supporting the equipment and any person who could
fall; and
fall arrest equipment is used only where it is hot reasonably practicable to use fall
prevention equipment.

Where roof work is being performed on a construction site, the contractor must ensure that,
in addition to the requirements set out in Construction Regulation 10 (2) and (4), itis indicated
in the fall protection plan that —

(a)
(b)
(€)
(d)

(e)

(f)

the roof work has been properly planned;

the roof erectors are competent to carry out the work;

no employee is permitted to work on roofs during inclement weather conditions or if
any conditions are hazardous to the health and safety of the employee;

all covers to openings and fragile material are of sufficient strength to withstand any
imposed loads;

suitable and sufficient platforms, coverings or other similar means of support have
been provided to be used in such a way that the weight of any person passing across
or working on or from fragile material is supported; and

suitable and sufficient guard-rails, barriers and toe-boards or other similar means of
protection prevent, as far as is reasonably practicable, the fall of any person, material
or equipment.
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2.4.15 Scaffolding

2.5

All scaffolding shall comply with the Construction Regulations16 as well as SANS 10085.
Scaffolding erectors shall have received the training as specified in SANS 10085.

All scaffolding shall be inspected by a competent person on a daily basis prior to
commencement of work as minimum and also after inclement weather conditions.

Users of scaffolding shall carry out a visual inspection on a daily basis before use. If unsafe
conditions are found or suspected, the scaffold shall be isolated until a thorough inspection
has been done.

A visual inspection shall be carried out at the end of the shift and if unsafe conditions are
found or suspected the scaffold shall be isolated until the above is applied. An appropriate
scaffold tagging system shall be used to confirm the status of scaffolding for use or unsafe
for use.

The footing or anchorage points for scaffolds shall be sound, rigid and capable of carrying
the maximum intended load without settling or displacement. Unstable objects such as
barrels, boxes, loose bricks or concrete blocks shall not be used to support scaffolds.

Ladders

Ladders shall not be used as working platforms. The Contractor shall endeavour to use
approved and acceptable means of mobile access machinery instead of ladders. Ladders
shall be only used for access with the approval of the Client Agent.

Occupational Health

Exposure of workers to occupational health hazards and risks are very common in any work
environment, especially in construction. The occupational hazards and risks may enter the
body in three ways:

(@) Inhalation e.g. cement dust;
(b) Ingestion through swallowing;
(c) Absorption through the skin (pores) e.g. painting or use of thinners.

All contractors are to ensure that where employees are exposed to airborne contaminants,
pre-employment medicals should be conducted to ensure fitness to work under such
conditions.

All contractors will be responsible for the full cost of medical treatment that his staff may
require; the contractor is therefore required to ensure that all his personnel are medically fit.

All Contractors should ensure that Occupational Hygiene surveys are conducted as per the
Occupational Health and Safety Act to ensure employees is not exposed to hazards. Risk
Assessments should identify areas where surveys are to be conducted.
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION REQUIREMENTS
FOR CONSTRUCTION

| ANNEXURE A |

Notification of
Intention to
Commence
Construction / Building
work

To be completed and logged
with the Department of Labour

Before commencement on site

Assignment of
Responsible Person
to Manage Building
Work

All relevant appointments as per
OHS Act

Before commencement on site

Assignment of
Responsible Person
to Supervise Building
Work

All relevant appointments as per
OHS Act

Before commencement on site

Medical Certificates of
Fitness for all
personnel on site

As per specifications and OHS
Act

Before commencement on site

Competency for
Responsible Persons

As per specifications and OHS
Act

Before commencement on site

Compensation of
Occupational Injuries
and Diseases Act
(COIDA) 130 of 1993

COIDA Requirement

Before commencement on site
and during construction period

Occupational Health
and Safety Policy

Contractor’s Responsibility

At tender stage

Health and Safety

Contractor's Responsibility

Before commencement on site

Organogram.
Health & Safety Section 17 OHS Act Submit as soon as there are more
Representative than 20 employees on site
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Assignment of Contractor’s Responsible Persons

| ANNEXUREB |

The contractor will make the following appointments where applicable and ensure that CV’s and
competency certificates are attached to the relevant appointments* but are not limited to:

Board Resolution or Declaration of acceptance of responsibilities Section 16.1

(Competent Person for OHS) - OHS 16(2)*

Construction Manager CR 8(1)*

Assistant Construction Manager CR 8(2)*

Construction Safety Officer - CR 8(5)*

Construction Work Supervisor - CR 8(7)*

Construction Work Assistant Supervisor - CR 8(8)*

Risk Assessor - CR 9(1)

Competent Person to perform Risk assessment and procedure training CR 9(3)

Fall Protection Planner CR 10(1)

Scaffold Erector, Scaffold Inspector CR 16(1)

Construction Vehicle & Mobile Plant Operator - CR23(1)(d)*

Temporary Electrical Installation Inspector CR 24

Housekeeping Supervisor — CR 27

Stacking & Storage Supervisor - CR 28(a)

Fire Equipment Inspector - CR 29(h)

Emergency Coordinator - ER 9

H&S Committee Chairperson - OHS 19 (where applicable)

First Aider/s - GSR 3 (Compulsory)

Hazardous Chemical Substance Supervisor - HCS Regulations

Health and Safety Representative - OHS 17(1) (where applicable)

Incident / Accident Investigator - GAR 9(2)

Portable Electrical Equipment inspector EMR 10(4)

Ladder Inspector - GSR 13 A

Section 8 Hand Tool Inspector

GSR 2 PPE Inspector
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OTHER Occupational Health and Safety Specification REQUIREMENTS

| ANNEXURE C |

The contractor will comply and not be limited to the following requirements:

What When Output Reference
information
Awareness training | Twice a week Attendance Register
Toolbox talks and before
hazardous work
is carried out
DSTI Daily before Signed document
work starts
Health and Safety Monthly Minutes signed by the
Committee Meetings employer (Contractor)
Covering:
a) Health and Safety
Representative Checklist
Health and Safety Monthly Report covering: Incident reporting
Reports a) Incidents/Accidents and and investigation
Investigations for The Project
b) Non-conformance Client / Client
¢) Health and Safety Training | Agent & Contractor
d) HIRA Updates form
e) Internal and External Audits
General Inspections | As per Report on Occupational Health
Occupational and Safety Specification and
Health and OHS Act compliance:
Safety a) Scaffolding
Specification b) Lifting Machinery
and OHS Act c) Excavations
General Inspections | Monthly Covering:
a) Firefighting Equipment
b) First Aid boxes
c¢) Portable Electrical
Equipment
d) Ladders
e) Vehicle & plant inspections
Record keeping Ongoing Covering:
a) General complaints
b) Fines
¢) General incidents
d) MSDS
e) Surveillance Medicals
f) Inspection Register
Permits Before As stipulated by the
commencement | Occupational Health and
with certain Safety Specification and the
activities OHS Act / Construction
Regulations
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| ANNEXURE D |

BASELINE RISK ASSESSMENT

HAZARD RISK MINIMUM CONTROL MEASURES

1. Electric Tools and Electric shock Fire ¢ Electric tools and installations to

Electrical Installations be in safe condition

¢ Inspect electric tools daily before
use and monthly by competent
person

¢ Do not use electric tools in
wet/damp conditions

e Use correct protective equipment
for working with or on electricity

¢ Electrical installations register
must be maintained by
competent person after each
inspection

2. | Working close to live Electrical shock ¢ Ensure that wayleaves are

electricity (Lock out & obtained for work to be

Tag out Procedure) conducted

e Wayleave must always be
available on site .

e Contractor must comply to
wayleave requirements.

e Contractor must not move past
barriers installed by the client
and stay clear of danger areas

e Lockout and tagout procedure
implemented

3. Working at heights Personnel falling form height | e All persons working at heights

Falling debris Those beneath must have attended working at

being injured heights training and have the
required competence certificate

e All persons working et heights
must receive training on the fall
protection plan

o All safety harnesses must be
inspected by the user before
each use and monthly by a
competent person all findings
noted on an inspection register

¢ All defective equipment must be
tagged and removed from
service and work area.

¢ All persons working at heights
must always wear full body
safety harness , ensure 100%
hook up

o All fall arrest equipment to be
correctly stored and maintained

4. Noise and Dust. Breathing in dust can cause e Hearing protection, signage

long term health problems, indicating high noise zones,

noise can damage hearing regular noise level tests and/or
testing as per OHS Act and or
when required

e Wear dust masks or respiratory
masks

e Dampen down and minimise
dust where possible.
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Manual Labour Injuries to hands and e Use correct tool for the job at

loosening and fastening | muscles hand

of items. e When using spanners work away
from your body

e Where possible use ring
spanners when tightening bolts.

¢ Do not work in uncomfortable

positions.
Manual Handling of Muscular skeletal injuries if e Personnel should be aware of
General ltems the load is too heavy or safe manual handling techniques
awkward Operative falling/ e Personnel to wear Personal
tripping Contamination from Protective Equipment when
the substance being carried carrying items, e.g. safety
Fall of material being carried footwear and gloves.

e Awareness training for correct
lifting method, use legs and not
your back

e Ensure good housekeeping to
eliminate tripping/fall hazards.

o Employee to get assistance if
load is too heavy- team lift if
necessary.

o Utilise mechanical lifting and
carrying aids where possible.

e Personnel to ensure access
equipment, ladders will take
weight of employee and load
being carried.

e Personnel to ensure item being
carried is properly bonded or is
not liable to break apart whilst
being manually handled

Working with hands Hand Injuries ¢ Always wear gloves when
working with hands.

e Keep hands clear of pinch or
crushing areas.

e When cutting with Stanley knife
cut away from your body.

e Always ensure your hands are
protected from injuries when
using them.

Use of ladders ¢ Inspect ladder before use and
area where ladder is needed

e Ladder to be numbered and
registered.

¢ Replace all defective ladders.

e Determine work to be done and
length of ladder needed.

o Use ladders specifically
designed for electrical work

e Good supervision.

¢ Good communication between
all parties.

e 3 Point contact while climbing up
or down a ladder.

¢ No tools or any loose items in
hands while climbing.

e Only one person on ladder at a
time.
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Ladder to be secured to the
structure or kept in position by a
second person

Make sure the ladder is long
enough, never climb past second
last rung of ladder

Use of Grinders

Personnel can sustain
injuries when moving parts
are properly protected.

All grinders must be inspected
before use by the user.

Grinder to be inspected monthly
by a competent person and
finding noted on an inspection
register.

Use grinding discs for grinding
and cutting discs for cutting.
Check all discs before use. And
ensure correct RPM and type of
disk for activity being done,
consult manufacturer’s
instructions for correct
information

Use correct PPE face shield &
safety goggles, gloves, safety
shoes and overalls.

Ensure grinder is unplugged
before changing discs.

10.

Loading & Offloading

Property damage

Pinch, cuts and bruises to
employees.

Falling of tools, loads and
equipment.

Serious injuries/fatality.
Minor to serious hand and
finger injuries.

Ensure area identified for
offloading is even and ground
conditions stable.

Area must be barricaded and no
unauthorised entry allowed
Performing manual
loading/offloading comply to
manual handling procedure.
Ensure loads are hooked
correctly when offloading with
mobile crane.

Only use certified lifting
equipment.

Only competent person to
perform rigging and slinging
No person allowed under
suspended loads.

Keep hands away from loads,
never place hands under loads
when being placed on a surface.
Never exceed crane or lifting
tackle SWL.

11.

Fire.

Injuries to workers,
pedestrians, residents, road
users, damage to property
through fire

No littering on site which could
become fire hazard, maintain
site in clean condition.

No fires to be lit on site. Always
have a serviced fire extinguisher
at hand .

No smoking or naked flame near
flammable substances

Ensure proper storage/use of
Petrol/diesel/flammable
substances — post warning
notices
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12. | Flammable Liquids and
Gases (Use of)

Fire Explosion

No littering on site which could
become fire hazard, maintain
site in clean condition.

Always have a working fire
extinguisher at hand .

No smoking or naked flame near
flammable substances or in
unauthorised areas

Ensure proper storage/use of
Petrol/diesel/flammable
substances — post warning
notices

Equipment must be in good
condition, maintained
Personnel using substances
must be trained in safe use and
risks

13. | Hand tools

Injuries caused by use of
hand tool Impact with the tool
Falls due to access problems
Contamination with
substance being worked

Inspect hand tools daily before
use and complete inspection
registers

Use the tool according to
manufactures specifications
Tool is in good order and
suitably sharp

Personnel must be instructed in
tool usage and tool safely
Lighting is sufficient

Access is safe, working platform
is secure, leading edge is
guarded

Operative is wearing all
necessary PPE

No homemade tools allowed on
site

14. | Hazardous Substances

Injuries to workers through
use of hazardous
substances, e.g. injuries to
eyes, skin, etc.

Use substances in accordance
with (MSDS) data sheet,
particularly reference protective
clothing required (example:
gloves, goggles, etc.)

Regular inspection of all HCS
containers must be conducted.
Any defects or damaged
containers must be reported to
immediate supervision.

First aider trained in regards to
MSDS requirements

15. | Line of fire

Injuries

Never stand in front of a person
using power tools (Grinders)
Unsure at least two meter gap
between employees using picks
to perform trenching

Never stand in front of a person
using a hammer.

16. | Pinch points

Amputation of fingers injuries
to fingers

Always wear gloves

Keep hands clear from pinch
point and crushing areas

Use guide ropes to guide loads
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17.

Ergonomics

Strains on muscles, joints
and nerves

Make sure that the body is not
compromised at all in the work
place

Ensure your body position and
posture is conducive to comfort
and that you have minimal
distraction from physical
discomfort.

This correct use of the body in
the workplace is simply called
‘correct ergonomics'.

18.

Housekeeping

Minor to Serious injuries
Damage to property
Fatality

Slip trips and falls

Equipment shall be stacked
properly in a safe place.

All tripping hazards shall be
removed from working site.
Designated walkways to be
used.

Full waste containers to be
emptied on regular basis.

All waste generated to be placed
in bins or bags.

19.

Personal Protective
Equipment

Injuries or health conditions

All employees must be issued
with the required PPE as
identified in risk assessment

All employees to be trained in
the use, maintenance and
limitations of PPE

Regular PPE inspections
conducted by supervision
Damaged PPE must be replaced
immediately

20.

Management Of Change

Fatality, serious injuries or
property damage

Each operation to specify and
define responsibility of each
person involved and responsible
for Management of Change.
The description shall also
identify the specific documents
(i.e. standards, codes of
practice, process designs,
inspection and approval notices,
legislative requirements, etc.)
that provide the operational or
project engineering basis for
changes.

These and every document
involved in the change should be
attached, if they are not part of a
readily accessible standard /
procedure.

Details of communications
regarding the specific changes
must be kept.

Shall be implemented to ensure
the change management
process is comprehensively
managed

21.

Stacking & storage

Injuries and property damage

Dedicated stacking and storage
areas to be identified and used.
Walk ways to be kept clear.
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Hazardous chemicals to be
stored as per OHS Act and
MSDS requirements.

No combustible and flammable
material to be stored in same
area. Articles shall not be
stacked higher than three times
the shortest base of the article.
Secure materials and equipment.

22.

Use of Scaffolding

Unsafe scaffolding
Serious injuries / property
damage// fatalities

Scaffold erected according to
SANS 10085 and inspected by
competent Scaffolding
Supervisor/inspector on a daily
basis

Safe to work tag (green tag) to
be displayed and signed daily by
the Scaffolding
Supervisor/inspector.

Stop work if scaffold or platform
is unsafe / verify that kick boards
around entire platform are safe
and secure

Toe boards shall be installed on
all permanent and temporary
edge protection.

No working on wet scaffold
platforms.

Safety harnesses to be worn and
tied off above 2 m.

Scaffold users to do pre-
inspections on the scaffold and
report any deviation to the
supervisor to correct before use.
All employees working at heights
must have

received training from SAQA
Accredited Company Unit
Standard 229998

23.

Members of Public —
Protection of

Injury to member of public
and road users from site
works

Barriers and signage to be in
place keeping employees as well
as members of the public out of
work areas

Workers must warn members of
works being conducted.

Clear signage must be displayed
at all work areas
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SAFETY FILE REQUIRMENTS

| ANNEXURE E |

The contractor must compile his/her safety file according to the index bellow

Ite

Description
m

1. | OHS Act section 37.2 Mandatory Agreement & CR 5(1)(k) Principal Contractor
Appointment

2. | EHS Plan (Approved by Client as well as contractor responsible person)

3. | Contractor Policies & COVID-19 Policy (As well as proof of communication to
employees)

4. | Scope of Work & Letter of award of contract

5. | Contractor Public Liability Insurance Cover (Proof of cover and policy number)

6. | Construction Work Permit

7. | Client SHE Specifications (Proof of communication to Construction Manager &
Supervision)

8. | Letter of Good Standing with a Licenced Compensation Commissioner (COID)

9. | Organisation Structure (Must indicate legal appointment reference, contact
number as well as e-mail address where applicable)

10.| Fall Protection Plan

11.] Induction (Copy of training material and proof of training COVID-19 Included)
Risk Assessments including Baseline Risk assessment (Approved risk

12.| assessment by contractor and Agent as well as proof of communication to all
employees)

13.| Area Emergency Plan site specific (Proof of communication to employees)

14.| All Safe work procedures relevant to tasks that will be performed tasks identified as
medium and high-risk activities during risk assessment process

15.| Appointments Letters (Copy of legal appointments and

competency/CV/Certificates)
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16. | Site Specific Audits and Internal Audits/Inspection Arrangements (Client as well as
internal)
Personal Protective Equipment (Proof of issue as well as monthly inspections by
17. supervision)
18. | Workers Welfare Facilities &Waste Management (Plot plan and inspections)
19. | Toolbox Talks (Topics and proof of communication)
20. | Site EHS Meetings Arrangements
21. | Equipment/Tools Inspections Checklist/Registers
22. | Incident Investigations
Medical Surveillance Certificates (List of employees on site indicating medical
23. | status “Fit for work & Medical restrictions) Copies of ID’s included
24. | Copy of the Act & WCL2 Forms
MSDS'’S of all chemicals that will be used on site (16 Point MSDS as required by
25. law)
26. | Wayleaves and Permits
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MANDATORY AGREEMENT ON ENVIRONMENTAL, HEALTH AND SAFETY
ISSUES

ENTERED INTO AND BETWEEN

GEORGE MUNICIPALITY

(Hereinafter referred to as the "Employer")

and

Contractor

Compensation Fund NUMber: ....covviiiiiiiiirce e



COMO006/2022 UPGRADING OF BLANCO LIBRARY, GEORGE

Whereas the Employer has called for the executing of the following work: COM006/2022 UPGRADING OF
BLANCO LIBRARY, GEORGE , and whereas the Contractor undertook to carry out the work and whereas

Employer and the Contractor have agreed to regulate the environmental, occupational health and safety

responsibilities as between them, now therefore the undersigned agree to:

Section A: Occupational Health and Safety

1)

2)

3)

The Contractor warrants that all his and his sub-Contractors' employees are covered in terms of
the provisions of the Compensation for Occupational Injuries and Diseases Act 1993, which cover
shall remain in force whilst any such employees are present on Employer premises. The Contractor

will only allow sub-Contractors on site with the prior written consent of the Employer.

The Contractor warrants that it is in possession of Public liability insurance cover and any other
insurance cover of that will adequately make provision for any possible losses and/or claims arising
from his and/or his sub-Contractors and/or his employees' acts or omissions on Employer
premises, which shall remain in force whilst he and/or his sub-Contractor and/or his employees are
present on Employer premises or which shall remain in force for the duration of his contractual

relationship with the Employer, whichever period is the longer.

The Contractor undertakes to ensure that he and/or his sub-Contractors and/or their respective
employees will at all times comply with all the requirements of the Occupational Health and Safety

Act, Act 85 of 1993 (OHS-Act) and that he is an employer in his own regard. The Contractor

(Mandatory) therefore and Employer therefore enter into this agreement by virtue of Section 37(2)
of the OHS-Act, without derogating from this general undertaking, also comply with the following

conditions:

(a) Allwork being done will be preceded by hazard identifications and risk assessments and these hazards

(b)

(©

and risk will eliminated, controlled or mitigated where reasonably practicable.

All work performed on Employer premises must be performed under the close supervision of the
Contractor’s Supervisors on site. Such supervisors are to be conversant with the hazards associated
with any work that the Contractor performs on the stated premises as well as the mitigating and

controlling measures to be implemented.

Contractor employees must be medically fit to perform the work they are required to perform. Proof of
completed Annexure 3, medical fitness and biological monitoring is to be provided to the Employer
authorised representative on request of the Employer. The contractor is specifically but not exclusively
referred to: Hazardous Substances Act, Employment Equity Act, Construction Regulations 2014,
Hazardous Chemical Substances Regulations, Lead Regulations, Asbestos Regulations, Hazardous

Biological Agents Regulations, Noise Induced Hearing Loss Regulations, etc.
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The Contractor’s Chief Executive Officer shall assume the responsibility in terms of Section 16(1) of
the Occupational Health and Safety Act. If the Contractor assigns any duty in terms of Section 16(2),
a copy of such written appointment shall immediately be forwarded to the Employer, as well as all

other appointments made in terms of the Occupational Health and Safety Act.

The Contractor shall ensure that he familiarizes himself with the requirements of the Occupational
Health and Safety Act and that he, his employees and any sub-Contractor comply with its

requirements.

The Contractor shall appoint competent employees who shall be trained and conversant on any
Occupational Health and Safety aspect pertinent to them or to the work that is to be performed. No
employee will be employed on the site by the Contractor, which has not been employed for at least

six months prior to the contract commencing in a similar position by the Contractor.

The Contractor shall strictly enforce discipline regarding Occupational Health and Safety.

The Contractor shall ensure that his employees are issued and use the required Personal Protective
Equipment (PPE). PPE will only be used as a last resort where other mitigating measures are not

reasonably practicable.

Safe work procedures shall be implemented and enforced; all employees shall be made conversant

with the contents of these practices.

No unsafe or illegal equipment/machinery, personal protective equipment and/or articles shall be

used on Employer premises.

Those incidents and accidents mentioned in the Occupational Health and Safety Act shall be reported
by the Contractor to the Department of Labour as well as to the Employer. The Employer shall further

be provided with copies of any written documentation relating to any incident.

All employees of the Contractor shall be made conversant with work-related hazards and procedures

to mitigate or eliminate these hazards.

The Contractor warrants that he shall act as a professional in his field of expertise and has identified

all hazards and risks associated with the work to be performed.

The Employer and Contractor hereby obtains an interest in the issue of any investigation or formal
inquiry conducted in terms of the Occupational Health and Safety Act pertaining to any incident

involving the Contractor and/or his employees and/or his sub-Contractor/s.
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No use shall be made of any Employer machinery/article/substance or personal protective equipment
without written approval and without ensuring prior and during use it is in a proper condition and as

such will not cause any risk to the health and safety of any person.

Work for which the issuing of a permit is required shall not be performed prior to the obtaining of a

duly completed and approved permit.

No alcohol or other intoxicating substance shall be allowed on the Employer's premises. Anyone
suspected of being under the influence of alcohol or any other intoxicating substance (including

medicines) shall not be allowed on the premises.

Full co-operation shall be given if and when the Employer's employees inquire into occupational

health and safety issues.

The Contractor will cease dangerous or unsafe work immediately when requested to do so by the
Employer or its representatives. The onus still remains on the contractor to enforce health and safety

practices.

The Contractor confirms that he has been informed that he must report to the Employer management
(in writing) anything that he deems to be unhealthy and/or unsafe. He has informed his employees

and/or sub-Contractors in this regard.

The Contractor warrants that he shall not endanger the health and safety of Employer employees,
members of the surrounding community and/or visitors in any way whilst performing any work on

Employer premises.

The Contractor undertakes to reimburse the Employer for all medical costs incurred relating to any

of the Contractor's employees.

Should the contractor be performing “construction work” as defined in the Construction Regulations

2014 of the OHS-Act, the contractor will therefore ensure full compliance with said regulations

Section B: General and Environmental legal compliance

1)
2)

3)

The Contractor will ensure compliance to all environmental legislation.

The Contractor undertakes to comply with all labour related legislation while performing work for
the Employer.

The Contractor will be accountable and liable for all fines, penalties and civil action arising out of
his and his employee’s, contractor's or agent’s acts and omissions. The Contractor will hold the

Employer harmless against any such claims or actions.
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Section C: Special conditions

1)

2)

3)

4)
5)

This agreement shall remain in force for the complete duration of the specified work done for the
Employer unless revoked in writing.

The Contractor representative shall be bound in solidum (jointly and severally) in terms of this
agreement.

The Contractor undertakes to adhere to all the Employer's rules and regulations as well as all
guidelines and other addendums that may be annexed hereto. The Contractor will ensure that all
his employees are conversant with these annexures, where applicable.

“Employer Premises” in this agreement will include Client premises.

The Employer retains the right to stop any work deemed dangerous regarding the health and safety
of employees, Cl