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REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

Purpose

The purpose of this document is to provide health and safety information about specific
project risks known by the Client, Designer and Client Agent. These risks are applicable to
this project and may not necessarily be common knowledge to the Contractor. The
Contractor must take this information into account and ensure that their tenders include
adequate resources to deal with the matters detailed in this document. Compliance must be
ensured by the Contractor and Appointed Sub- Contractor to all relevant legislation.
Safeguarding of employees, sub-contractors and other persons affected by the construction
activities must be ensured.

Reference should be made to the following documentation in conjunction with this safety
specification (including existing surveys, drawings and reports):

(&) Engineers Drawings
(b) Designers Input
(c) Tender Documents

Due to potentially dangerous operations being undertaken in construction, there is a
possibility of incidents and accident which may lead to injuries or fatalities. In many instances
non-compliances to the Occupational Health and Safety Act (OHS Act) has resulted in severe
consequences for the parties involved. The Project Client is determined to ensure the highest
health and safety standards throughout the Contract.

To ensure this The Project Client / Client Agent has prepared and published this document.
This document should be used as a guideline for minimum levels of awareness and guidance
for health and safety requirements for this Contract. The responsibility for adhering to these
requirements rests with the Contractors.

Every Employer will provide and maintain, as far as reasonably practicable, a set
working environment that is safe and without risk to the health of his employees. OHS
Act 8 (1)

Compliance with the OHS Act and Regulations will not be limited to this specification
and the definitions contained in this document.

Tenderers are expected to be conversant with the requirements and effect of health
and safety legislation, in particular the Construction Regulations, 2014, and the
Occupational Health and Safety Act, 85 of 1993. Provision must be made in the tender
submission to comply with all legal requirements.

The Contractor's personnel will be responsible implementation all necessary legislative
requirements. Document control and record systems associated with the legislation must be
kept by the Contractor.

This document should be used to assist them Contractor towards achieving compliance with
the OHS Act.

The Specification will be implemented during construction of the works Project Client / Client
Agent has control over.

The Project Client is committed to ensure compliance to all the relevant legislation
regarding Occupational Health and Safety is maintained and no accident occurs.

This document must be used as a means of measuring performance of all parties entering
into a contract with the project Client or Contractor in Occupational Health and Safety
Standards.
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REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

The Project Client does not accept any liability which may result from the Contractor failing
to comply with the Document; the Contractor remains responsible for achieving the required
performance levels.

This document forms part of the Contract, and Contractors are required to make it part of
their Contracts with Sub-Contractors and Suppliers.

The successful Contractor will ensure that a Safety Plan complying with all the
relevant legal requirements and this document is compiled and approved by the
Client/Client Agent before commencement of Construction.

PROJECT DETAILS

Description of Work

» Carefully strip/remove, clean, and re-lay existing natural slates in accordance with
Alumaz System.

*+ Remove, dispose, and replace of Malthoid underlay

» Refix slate previously set aside including allowance for breakages, fixed to existing roof
structure with Aluminium nails and Mazista Slatex Underlay/equivalent, all in accordance
with Alumaz System.

* Replace with new stepped sidewall flashings, counter flashings and valleys.

* Remove and replace ridging

+ Remove and replace damaged timber, boarding, fascia, bargeboards, verge, and eaves
soffits.

+  Fibre glass lining to existing box gutters.

*  Clear site of roofing debris.

EXISTING ENVIRONMENT

The contractor must ensure that all work areas are barricaded and identified with safety
warning signs. Principal contractor must ensure that he/she is aware of the requirements of
OHS Act 85 of 1993 Section 9 when performing construction work at the area.

Good housekeeping practices and dust control measures must be enforced, and no building
rubble must be left lying around, grinding activities may only be conducted in areas where
other employees or members of the public will not be exposed to hazards and risks
associated with grinding activities. The required precautions must be taken to ensure dust
and noise control for the duration of this project. All work areas must be clearly identified as
construction areas and no access allowed signs displayed.

No external visitors will be allowed to visit the construction area unless permission has been
obtained from the Client/Client representative.

Hazards particular to this project Baseline Risk Assessment
BASELINE RISK ASSESSMENT (See Annexure D)
Significant Risks and Hazards identified by the Client/Designer/Client Agent.

COVID-19

Site Establishment

Use of local labour

Movement of machinery, equipment and materials on and through construction area
Use of Construction Plant and Equipment.

Loading and offloading

Working close to live electricity (Lockout & Tagout)
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Working at heights

Roof work

Use of Scaffolding

Noise and Dust

Manual Labour loosening and fastening items
Manual Handling of general items

Working with hands

Use of ladders

Use of Grinders

Fire

Hand Tools

Hazardous Substances (Chemicals and gases)
Line of fire

Pinch Points

Oil Spills

Ergonomics

Housekeeping

Personal Protective Equipment

Management of Change

Flammable liquids (Diesel & Petrol)

Stacking and storage of materials in work areas.
Oil & Diesel spills (Environmental spills)
Portable Electrical equipment

NOTE:
Please refer to end of Safety Specification for minimum control measures required to address
these risks.

The following materials and substances have, or may have, to be used in the works or is
present and are identified as potentially posing special health and / or safety hazards during
the project. Appropriate measures will need to be specified for their control:

Petrol

Diesel

Roof Sealant
Silicone Sealants
Fibreglass

Resin

The following Project Client safety rules and/or requirements are to be observed:

Safety Rules

COVID-19 e Daily screening must be conducted

¢ Wash hands and sanitize regularly

e Wear mask at all times

e Do not come to work if you feel sick or
display symptoms of COVID-19

e Immediately report to your supervisor if
you start feeling sick while at work

MANUAL LIFTING o Keep your back straight, Bend the knees,
don’t reach and lift, Get help for heavy
loads.
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WORKING AT HEIGHTS e Wear safety harness when working at
heights.

e Hook up on a secure hook up point at all
times.

FALLS & FALLING OBJECTS e Wear safety harness at all times when
working at heights.

o 100% tie of always

e Look before you step, keep all work areas
clean, stay out from under loads, don’t
use unsafe ladders.

WORKING WITH ELECTRICITY e Avoid contact with energized electrical
circuits, always use insulated tools,

¢ Always use appropriate insulated rubber
gloves and goggles

e Follow lock out and tag out procedure
requirements.

¢ Never work on energized systems

UNSAFE USE OF TOOLS e Inspect regularly, report all defects at
once, use the right tool safely, Put it away
safely

PROTECTIVE EQUIPMENT ¢ Ensure you use the correct PPE for the
job at hand

HOUSEKEEPING e Aclean job is a safe job, use waste bins,

Pile materials safe and neat, Remove
hazardous debris

TEAMWORK ¢ Plan all work with safety

e Protect fellow workers

e Ensure work areas are made safe before
work starts

Labour Records

At the end of each week the contractor will provide a written record, in schedule form reflecting the
number and description of tradesmen and labourers employed by him and all his sub-contractors on
the works each day. The record must also indicate total amount of people on site as well as

total hours worked for the week.

Plant Records

At the end of each week the contractor will provide a written record, in schedule form reflecting the
number, type and capacity of all plant, excluding hand tools, currently used on the works.

GENERAL PROJECT INFORMATION

The purpose of this section is to provide general health and safety information about
construction risks which are applicable to the construction industry as a whole. The
Contractor must take all information in this section into account and ensure that their tenders
include adequate resources to deal with the matters detailed below. All relevant risks must
be dealt with in compliance with legislation
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2. STANDARD OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

2.1. Scope

1.

2.2

This Section covers the requirements for eliminating and mitigating incidents and within the
Contract. The scope addresses minimum legal compliance, hazard and risk management,
promotion of a health and safety culture amongst all parties involved in the project and those
affected by the activities taking place.

Contractors employed by The Project Client / Project Agent must ensure that the provisions
of the specifications are applied both on the site and all off site activities relating to this
project.

The Contractor must enforce the provisions of these Specifications amongst all
subcontractors and suppliers for the project.

Interpretation

2.2.1 Application

1.

222

The Occupational Health and Safety Specification contains clauses that are applicable to
building / construction and impose pro-active controls associated with activities that impact
on human health and safety as it relates to plant and machinery. Compliance to the
requirements of the Act is in addition to the requirements of the Occupational Health and
Safety Specification and form part of the Contractor’s responsibility. The Client/ Client Agent
will monitor that the Contractors compliance with the requirements of the OHS Act.

Definitions

For the purpose of this Occupational Health and Safety Specification following the definitions,
hereunder will apply:

Agent
means a competent person who acts as a representative for a client;

Client
means any person for whom construction work is being performed,;

Construction Work (as defined in the Construction Regulations, 2014) means any work in
connection with—

a) the construction, erection, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure; or

b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system; or the moving of earth,
clearing of and, the making of excavation, piling, or any similar civil engineering
structure or type of work;

"construction site" means a work place where construction work is being performed;

Competent person
Means a person who

(&) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific to that work or task: Provided
that where appropriate qualifications and training are registered in terms of the
provisions of the National Qualifications Framework Act, 2000 (Act No. 67 of 2000),
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those qualifications and that training must be regarded as the required qualifications
and training.
(b) Is familiar with the Act and with the applicable regulations made under the Act;

Construction Vehicles

Means a vehicle used as a means of conveyance for transporting persons or material, or
persons and material, on and off the construction site for the purposes of performing
construction work;

Contractor
Means an employer who performs construction work

Fall protection plan
means a documented plan, which includes and provides for-
(a) all risks relating to working from a fall risk position, considering the nature of work
undertaken;
(b) the procedures and methods to be applied in order to eliminate the risk of falling; and
(c) arescue plan and procedures;

Fall risk
means any potential exposure to falling either from, off or into;

Hazard
Means a source of or exposure to danger which may cause injury or damage to persons or

property;

Hazard identification

Means the identification and documenting of existing or expected hazards to health and
safety of persons which are normally associated with the type of construction work being
executed or to be executed:;

Health and safety file
Means a file, or other record containing the information in writing required by these
Regulations

Health and Safety Plan
Means a site, activity or project specific document plan in accordance with the client’s
health and safety specification.

Medical certificate of fitness
Means a certificate contemplated in regulations 7 (8) of the Act

Note: Only medical certificates issued by an Occupational health practitioner as
described above will be accepted on this project

Principal Contractor
Means an employer appointed by the client to perform construction work

Risk
Means the probability or likelihood that a hazard can result in injury or damage.

Risk assessment
Means a program to determine any risk associated with any hazard at a construction site, in
order to identify the steps needed to be taken to remove or control such hazard
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Site

Means the area in the possession of the Contractor for the construction of the works. Where
there is no demarcated boundary it will include all adjacent areas, which are reasonably
required for the activities for the Contractor;

Temporary works
Means any falsework, formwork, support work, scaffold, shoring or other temporary structure
designed to provide support or means of access during construction work.

The Act
Means, unless the context indicates otherwise, the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and Regulations promulgated there under.

General Health and Safety Provisions
Notification of Intention to Commence Construction Work
A contractor who intends to carry out any construction work other than work contemplated in
regulation 3(1), must at least 7 days before that work is to be carried out notify the provincial
director in writing in a form similar to Annexure 2 if the intended construction work will—

(@) include excavation work;

(b) include working at a height where there is risk of falling;

(c) include the demoalition of a structure; or

(d) include the use of explosives to perform construction work.
A contractor who intends to carry out construction work that involves construction of a single
storey dwelling for a client who is going to reside in such dwelling upon completion, must at
least 7 days before that work.

Proof of submission to DOEL must be provided before work commences.

Assignment of Contractor’s Responsible Persons to Supervise Health & Safety

2.3.2.1 Construction Manager CR 8(1)

1.

A principal contractor must in writing appoint one full-time competent person as the
construction manager with the duty of managing all the construction work on a single site,
including the duty of ensuring occupational health and safety compliance, and in the absence
of the construction manager an alternate must be appointed by the principal contractor.

Where the construction manager has not appointed assistant construction managers as
contemplated in Construction Regulation 8(2) or, in the opinion of an inspector, a sufficient
number of such assistant construction managers have not been appointed, that inspector
must direct the construction manager in writing to appoint the number of assistant
construction managers indicated by the inspector, and those assistant construction
managers must be regarded as having been appointed under Construction Regulation 8(2).

No construction manager appointed under Construction Regulation 8(1) may manage any
construction work on or in any construction site other than the site in respect of which he or
she has been appointed.

A construction manager must in writing appoint construction supervisors responsible for
construction activities and ensuring occupational health and safety compliance on the
construction site.
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Competency requirements — CV with proof of more than 3 years’ experience in the
same position, Legal liability training, General OHS Act & Regulations training,
Construction Regulations 2014 & HIRA training Certificates

2.3.2.2 Assistant Construction Manager CR8 (2)

1.

A principal contractor must upon having considered the size of the project, in writing appoint
one or more assistant construction managers for different sections thereof: Provided that the
designation of any such person does not relieve the construction manager of any personal
accountability for failing in his or her management duties in terms of this regulation
Competency requirements — CV with proof of more than 3 years’ experience in the same
position, Legal liability training, General OHS Act & Regulations training, Construction
Regulations & HIRA training Certificates

2.3.2.3 Construction Safety Officer CR8 (5)

1.

A contractor must, after consultation with the client and having considered the size of the
project, the degree of danger likely to be encountered or the accumulation of hazards or risks
on the site, appoint a full-time or part-time construction health and safety officer in writing to
assist in the control of all health and safety related aspects on the site: Provided that, where
the gquestion arises as to whether a construction health and safety officer is necessary, the
decision of an inspector is decisive.

No contractor may appoint a construction health and safety officer to assist in the control of
health and safety related aspects on the site unless he or she is reasonably satisfied that the
construction health and safety officer that he or she intends to appoint is registered with a
statutory body SACPCMP approved by the Chief Inspector and has necessary competencies
and resources to assist the contractor. SACPCMP reqistration certificate must be

provided.

Part Time safety officer will be accepted but must perform site visits once a week for the
duration of this project

2.3.2.4 Construction Supervisor CR 8(7)

1.

A contractor must, upon having considered the size of the project, in writing appoint one or
more competent employees for different sections thereof to assist the construction supervisor
contemplated in Construction Regulation 8(7) and every such employee has, to the extent
clearly defined by the contractor in the letter of appointment, the same duties as the
construction supervisor: Provided that the designation of any such employee does not relieve
the construction supervisor of any personal accountability for failing in his or her supervisory
duties in terms of this regulation.

Where the contractor has not appointed an employee as contemplated in Construction
Regulation 8(8), or, in the opinion of an inspector, a sufficient number of such employees
have not been appointed, that inspector must instruct the employer to appoint the number of
employees indicated by the inspector, and those employees must be regarded as having
been appointed under Construction Regulation 8(8).

No construction supervisor appointed under Construction Regulation 8(7) may supervise any
construction work on or in any construction site other than the site in respect of which he or
she has been appointed: Provided that if a sufficient number of competent employees have
been appropriately designated under Construction Regulation 8(7) on all the relevant
construction sites, the appointed construction supervisor may supervise more than one site.
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REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

Competency requirements — CV with proof of more than 3 years’ experience in the same
position, Legal liability training, General OHS Act & Regulations training, Construction
Regulations 2014 & HIRA training Certificates.

The Contractor must submit proof of supervisory appointments and any relevant
appointments in writing (as stipulated by the OHS Act), prior to commencement of
work

Competency for Contractor’s Responsible Persons

The Contractor’s responsible persons will be competent in health and safety and will have
undergone Health and Safety Management Courses.

Typical courses will include, HIRA, Legal liability, Incident Investigation, Construction
regulations 2014 and OHS Act training. Proof must also be provided that the relevant
appointed responsible person has experience related to the work that will be conducted

Proof of competence in regards to specific work that will be conducted must also be Available,
this will include all relevant registrations required to perform electrical work for both the
company as well as specific employees identified to perform specialised task.

Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDACT)

The Contractor will submit a letter of good standing with the Compensation Insurer to The
Project Client / Client Agent, within 10 working days from receipt of the Letter of Acceptance
from The Project Client / Client Agent. This shall be renewed as and when required so as to
remain valid for the duration of the Contract “No letter of Good Standing No work”

Occupational Health and Safety Policy

The Contractor will submit a Health and Safety Policy drafted in line with the OHS Act 85 of
1993 section 7 requirements with the Tender, signed by the Chief Executive Officer.

Health and Safety Organogram

The Contractor will submit an organogram to the Client/ Client Agent, outlining the Health
and Safety site team appointments as required by the OHS Act. The organogram must
include the legal reference under which each person is appointed as well as the persons
contact details (Cell phone number and e-mail address).

Risk Assessment for construction work

A contractor must, before the commencement of any construction work and during such
construction work, have risk assessments performed by a competent person appointed in
writing, which risk assessments form part of the health and safety plan to be applied on the
site, and must include—

(a) the identification of the risks and hazards to which persons may be exposed to;

(b) an analysis and evaluation of the risks and hazards identified based on a
documented method;

(c) a documented plan and applicable safe work procedures to mitigate, reduce or
control the risks and hazards that have been identified;

(d) a monitoring plan; and

(e) areview plan.

A contractor must ensure that as far as is reasonably practicable, ergonomic related hazards
are analyzed, evaluated and addressed in a risk assessment.
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A contractor must ensure that all employees under his or her control are informed, instructed
and trained by a competent person regarding any hazard and the related work procedures
and or control measures before any work commences, and thereafter at the times determined
in the risk assessment monitoring and review plan of the relevant site.

A principal contractor must ensure that all contractors are informed regarding any hazard that
is stipulated in the risk assessment before any work commences, and thereafter at the times
that may be determined in the risk assessment monitoring and review plan of the relevant
site.

A contractor must consult with the health and safety committee or, if no health and safety
committee exists, with a representative trade union or representative group of employees, on
the monitoring and review of the risk assessments of the relevant site.

A contractor must ensure that copies of the risk assessments of the relevant site are available
on site for inspection by an inspector, the client, the client's agent, any contractor, any
employee, a representative trade union, a health and safety representative or any member
of the health and safety committee.

A contractor must review the relevant risk assessment—

(a) where changes are effected to the design and or construction that result in a change
to the risk profile; or
(b) when an incident has occurred.

Ergonomic risk assessment Published 6 December 2019

(@) An employer must, before the commencement of any work that may expose
employees to ergonomic risks, have an ergonomic risk assessment
performed by a competent person.

(b) The ergonomic risk assessment contemplated in paragraph (a) must be
performed after consultation with the health and safety committee
established in respect of a workplace under the employer’s control or the
health and safety representatives designated for that workplace or for
different sections thereof.

The ergonomic risk assessment contemplated in subregulation (1) must—
(a) be conducted at intervals not exceeding two years; and
(b) include—
(i) a complete hazard identification;
(i) the identification of all persons who may be affected by the ergonomic
risks;
(iif) how employees may be affected by the ergonomic risks;
(iv) the analysis and evaluation of the ergonomic risks; and
(v) the prioritisation of ergonomic risks.

An employer must review the relevant ergonomic risk assessment made in
accordance with subregulation (1) if—
(a) such assessment is no longer valid,;
(b) control measures are no longer effective;
(c) technological or scientific advances allow for more effective control methods;
(d) there has been a change in—
(i) the work methods;
(ii) the type of work carried out; or
(iif) the type of equipment used to control the exposure; and
(e) an incident occurs or medical surveillance reveals an adverse health
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effect, where ergonomic risks are identified as a contributing factor.

Issue Based Risk Assessment

1.

As circumstances and needs arise, separate risk assessment will need to be conducted. An
additional risk assessment will need to be conducted when for example:

(a) A new operation introduced onto site
(b) A system for work is changed
(c) After an accident or a ‘near miss’ has occurred

Continuous Risk Assessment

2.3.8

2.3.9

2.3.10

This should take place continually, as it forms an integral part of day-to-day management.

It should be conducted by frontline supervisors on a DSTI (Daily Safe task instruction) on
site and it is essential that formal training is provided to enable the said personnel to be
efficient in conducting said assessment. The Contractor must ensure that the Risk
Assessment identifies the hazards present in work activities on site. This must be followed
by an evaluation of the risks involved taking into account those precautions already being
taken.

Health and Safety Representative(s) Section 17

The Contractor will ensure that a Health and Safety Representative(s) are /is elected for
every 20 employees on site and trained to carry out his / her functions. The appointment
must be in writing. The Health and Safety Representative will carry out regular inspection,
keep records and report to the supervisor to take appropriate action. He / She will attend
Health and Safety Committee Meetings. The Health and Safety Representative will be part
of the team that will investigate incidents, accidents & non-conformances.

Health and Safety Committee Section 19

The Contractor will ensure that monthly health and safety meetings are held, and minutes
are kept on record. Meetings must be organized and chaired by the Contractor’s Responsible
Person. The Contractor will ensure that the Health and Safety Representative(s) is/are invited
to attend the meeting as observer. Copies of the minutes must be made available to the
Client/ Client Agent or Inspector.

Inductions

All Contractor’s personnel shall undergo induction before commencement of work on the
Project Site. Appropriate time must be set aside for training (induction and other) of all
employees. Acknowledgement of receiving and understanding the induction shall be signed
by all persons receiving this induction.

Prior to induction all Contractor’s personnel shall undergo a pre-employment medical
examination and be confirmed fit for duty. This examination shall be arranged by the
Contractor at the Contractor’s cost and a copy of the medical must be available in the safety
file at all times

Employees are responsible for their own Health and Safety and that of their co-workers
within their work area. They shall be made aware of their responsibilities during induction and
awareness sessions which include:

»  Familiarising themselves with their workplaces and Health and Safety procedures;
*  Working in a manner that does not endanger them or cause harm to others;
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*  Keeping their work area tidy;

* Reporting all incidents / accidents / occupational ill-health and near misses;

»  Protecting fellow workers from injury;

* Reporting unsafe acts and unsafe conditions;

* Reporting any situation that may become dangerous;

*  Carrying out lawful orders and obeying HSE rules.

* Reporting to the employer when displaying any COVID-19 symptoms while at work or at
home.

The Contractor shall ensure that all Contractor’s personnel undergo general work induction
with regard to the approved HSE Plan, general hazards prevalent on the Project Site,
Construction Risk Assessments, HSE Rules and other related aspects.

The contractor must ensure that as new employees are brought to site during the project they
must also undergo inductions before being able to perform any task on site.

Evidence of training skills and competencies shall form part of the Contractor’s records. The
Contractor shall ensure that all Contractors’ personnel are adequately trained in the type of
work / tasks to be performed. This training shall extend to include relevant procedures,
Hazard Identification and Risk Assessment. Contractor's personnel shall have the
appropriate qualifications and shall work under competent supervision. Copies of records of
appropriate training and qualifications for all employees shall be kept and maintained. When
there is an amendment to an Act, Regulation, Contractor's HSE Requirements Document
and/or HSE Plan, all affected staff shall undergo the relevant re-training.

Medical Surveillance Programme

The Client will only accept medicals Conducted by Registered Occupational Health
Practitioners who hold valid qualifications in occupational health (AIA Registration).

The Contractor shall ensure that all their Contractor’s personnel have undergone a
pre-employment medical examination and have available Annexure 3 before starting
work on the Project. An exit medical examination shall be done by all employees
before leaving the Project Site.

The preemployment and exit medicals shall, as a minimum, be to the standard of what is
referred to as 'Red Ticket' medical fitness certification. If the contract is longer than 12
months, then this shall include an annual periodic medical. The medial certificate shall be
issued before the employee commences work. If the Contractor does not provide proof of
valid certificates of fithess for a Contractor's Employee, then such Contractor's Employee
shall not be permitted access to the Project Site.

The medical certificate shall be renewed annually. Exit medicals shall be conducted prior to
the termination of the employee’s contract for / at the Project Site unless otherwise advised
by the Client. The Contractor's Employees shall be issued with the required medical records
to prove medical status at the time of exiting the Project Site. The Contractor shall provide a
documented process for managing those employees who are issued with a conditional
certificate of fitness.

Awareness

The Contractor will conduct, toolbox talks twice weekly and before any hazardous work takes
place. The talks will cover the relevant, daily, activity and an attendance register must be
kept and signed by all attendees. A record of the content of the topic will be kept on the site
health a safety file.
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Competency

After the Contractor has identified the training to be conducted, based on the Hazard
Identification Risk Assessment (HIRA); he / she will send the relevant persons on appropriate
courses and keep certificates of training for reference. The Appointed CR 8(1), CR8(7) and
CR 8(8) must at minimum have attended the following training courses and have the required
competency certificates

Legal Liability **

Construction Regulations 2014 **
Supervisors Safety Training
HIRA

Incident Investigation

General OHS Act

** means it is required
General Record Keeping

The contractor will keep and maintain Health and Safety records to demonstrate compliance
with the Occupational Health and Safety Specification and the Act. The contractor will ensure
that all records of incidents, spot fines, training etc. are kept on site. All documents will be
available for inspection by The Project Client / Client Agent or Inspectors.

General Inspection, Monitoring and Reporting

The Contractor will carry out daily inspections and investigate all incidents and report to The
Project Client / Client Agent. The contractor will be required to keep records of all inspections
and investigations which were undertaken and any other inspections and investigations by
person’s authorised to do so.

Internal Audits

The Principal contractor’s responsible Safety Officer will conduct monthly Health and Safety
audits to ensure compliance with the OHS Act 85 of 1993 and Occupational Health and
Safety Specification and communicate the findings to the Client Agent on a monthly basis.
Records of audits must be kept, and nhon-conformance reported, investigated and corrective
action must be taken to prevent re-occurrence.

External Audits

The Project Client / Client Agent will conduct health and safety audits to ensure compliance
with the Occupational Health and Safety Act 85 of 1993, Safety Specification and any
relevant Health & Safety Legislation. All documentation held by the Contractor will be
available for inspection.

Audits and Inspections may be conducted on an ad hock basis without informing the
Contractor.

Any findings observed during these audits will be placed on an audit action plan that
will show the deviation, the reason for the deviation occurring, the proposed actions
that will be taken to correct the deviation, responsible persons name, proposed close
out date, actual closed out date and a signature of the contractor’s responsible person
confirming the close out.

The action plan must be submitted to the Client Agent within 3 days of receiving the audit
report
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2.3.18 Emergency Procedures

1.

2.3.19

The Contractor shall develop his own emergency response plan for both work areas and
office areas and submit this plan to the Client Agent for approval. The plan shall be amended
as required by the Client/Client Agent. The Contractor shall ensure that all personnel are
aware of and trained in the execution of the emergency plan. The procedure will detail the
response plan including the following key personnel:

(&) List of key personnel,
(b) Details of emergency services,
(c) Actions or steps to be taken in the event of the emergency; and

(d) Information on hazardous materials / situations, including each material’'s hazardous
potential impact or risk on the environment or human and measures to be taken in the
event of an accident.

The emergency plan must also include procedure and processes to be followed in the event
of electrocution as well as any other emergency situation that may occur while performing
electrical works

Emergency procedures will include, but will not be limited to, COVID-19, fire, spills, accidents
involving employees, use of hazardous substances, electrical shock or contact, etc. The
Contractor will advise The Project Client / Client Agent in writing of any on site emergencies,
together with a record of action taken, within 24 hours of the emergency occurring. A contact
list of all service providers (Fire Department, Ambulance, Police, Medical and Hospital, etc.)
must be maintained and available to site personnel.

The Contractor shall be responsible for ensuring that his emergency plan is reviewed
annually, and after every incident which caused the emergency plan to be activated. Any
changes made shall be briefed to all persons affected.

First Aid Box and First Aid Equipment

The Contractor will appoint in writing a First Aider(s) at a ration of 1:10 and thereafter 1:50.
The appointed First Aider(s) are to be sent for accredited first aid training before starting on
site, or must be in possession of a valid certificate, of which copies are to be kept on site.
The Contractors will provide, on site, First Aid Boxes, adequately stocked at all time, and
ensure that the First Aid Box is accessible and fully controlled by a qualified First Aider. In
addition, the location of these boxes must be indicated by means of Health and Safety
Signhage. A picture with the name and contact number of the First Aider on duty must be on
displayed in all relevant areas.

2.3.20 Accident / Incident Reporting and Investigation

1.

The Contractor will in addition to the prescribed requirements of the OHS Act investigate,
record and report all reportable incidents. The investigations will be conducted by a qualified
(Competence certificate required) person or persons who have sufficient The Contractor will
in addition to the prescribed requirements of the OHS Act investigate, record and report all
reportable incidents. The investigations will be conducted by a qualified competent person
or persons who have sufficient knowledge to carry out an investigation. In the case of a
serious injury, meaning one in which a loss of man-hours are experienced exceeding 7 days,
an independent investigator must be appointed by the Contractor. All incidents on site must
be reported to the Client Agent within 1 hour of occurrence by means of a telephone call or
text message via cell phone. A flash report will be completed and forwarded to the Client &
Client Agent within four hours of incident occurrence.
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Preliminary investigations must be submitted to the Client agent within three days of incident
occurring, the investigation will be reviewed, and the client agent reserves the right to request
changes made to the investigation upon agreement with the contractor. In the event of
section 24 and LTI investigations a final investigation report will be compiled and submitted
to the Client/Client Agent with a detailed action plan outlining precautionary measures that
will be taken to prevent reoccurrences as well as any other actions needed and identified
during the investigation process.

The contractor will provide to the Client & Client agent a scanned copy of the full final
investigation as well as the following documents.

o Copy of the DSTI

o Copy of the risk assessment at the time of incident as well as a revised risk
assessment.

¢ All appointments and competency certificates of supervision involved as well as
injured person.

o Copy of injured person’s pre-employment medical

All medical reports e.g. First medical, follow up medicals as well as final medical and

resumption report.

Annexure 1 report of incident to department of labour

Detailed action plan addressing all findings made during the investigation

Proof of all close outs of findings made during the investigation

Copies of all withess and other statements taken.

Proof of Incident recall with all employees

Incidents will be managed according to the flow chart bellow

| 1. Incident Ocours |

Supervisor to determine type of |

medical atiention required and - -
ensure that the nesded senices are | 2. Emgloyee involved reports to 3 Supsrvisor to report
informed ASAP hiz/her direct supenisor incident/accident to his safety officer

4. Incident scene to be s=cured for
prelfiminary investigation/evidencs
collection

|
5. Identify incident severity according
to priority and ciassiication

Soft copy of completed investigation
must b= submitted to Client Safety

Agent
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fi. Report incident to Chent & Chent | —— SMS Details
agent via phone call or text message
[ ~  Company
7. Flash to b2 completed and . |
submitted within 4 hours | Date & Time
| »  Locstion
8. Contractor Incident inwestigator to
select the investigating team as per ~  Saventy
classification and severity of incident
| »  Classification
B. Investigation team and required Detsiled description of incident

participants to be notified {safety rep,
union rep)

_|

10. Investigation condwctzd by
investigation team

11. In case of LTI, Section 24 or fatal
incident all rebevant reports and
documents must be submitied o

DoL

12. All decuments that will be
submitted to DOL must be submitted
t the client'client agent before
submission to DOL

It is the contractors responsibility to
inform the Client Agent of the
progress of sl Sect 24 injuries, LTI's
and medical treatment cases until
fully recoversd and back to work
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Hazards and Potential Situations Communication

The Contractor will immediately notify other Contractors or Sub-contractors of any hazardous
or potentially hazardous situations, which may arise during performance of the activities.

Personal Protective Equipment (PPE) and Clothing

The Contractor will make provision and keep adequate quantities of SABS approved PPE or
clothing on site at all times. These will be analysed by means of the Risk Assessment. The
contractor must ensure that a PPE survey is conducted to determine the type of PPE that will
be needed and indicate which job category will need what PPE this will include COVID-19.
PPE issue records must be available for all PPE issued to employees on site, ensure each
employee signs for their PPE

All employees must be trained regarding the use maintenance and limitations of PPE issued
for COVID-19 this will include the washing, drying and ironing of face masks

The Contractor will clearly outline procedures to be taken when PPE or clothing is:

(@) Lost or Stolen
(b)  Worn Out or Damaged
(c) When and where it must be worn or used

Occupational Health and Safety Signage

The Contractor will provide adequate on site OHS signage complying with SANS1186
requirements. OHS signage will include, but will not be limited to, Construction area, Hard
Hat / Helmet Area; Safety Goggles, Safety Shoes to be worn on site; Dust Masks to be worn
in areas where there might be exposure to excessive dust; Ear Plugs / Muffs to be worn
where there might be exposure over 85 dBa; Gloves; Safety Goggles; Safety Harness, etc.
The Contractor will be responsible to maintain the quality and replacement of signage. Type
of signage needed will be determined by the existing hazards and risks on site.

The contractor will also ensure ample informative and instructive COVID-19 posters
are displayed at all areas where employees gather or perform their work

Consolidated Health and Safety File

The Contractor will in accordance with Construction Regulation 7(1)e, hand a consolidated
health and safety file to the client on completion of construction work, this must include
records of drawings, designs, entry/exit medicals, incident investigations, non-conformances
raised or received, risk assessments as well as significant information regarding the
construction of the completed structure.

Permits

The Contractor will issue a permit for all hazardous or dangerous activities to be carried out
during construction. The following is a list of hazardous activities which need a permit:

(&) Working in Confined Space;

(b) Use of a Hazardous Chemical Substance, e.g. Asbestos, Lead,;
(c) Use of Explosives and Blasting; and

(d) Piling.

All relevant required wayleave permits as per the George Municipal processes and
procedures.
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2.3.26 Contractors

1.

The Principal Contractor will ensure that all contractors under his / her control are complying
with the Occupational Health and Safety Act 85 of 1993, Client Specification, and any
relevant legislation which may relate to the activities directly or indirectly. Each contractor
must sign a 37(2) agreement as well as Construction regulations 7(1)(c)(v) contractor
appointment before being allowed to perform any work.

2.3.27 Work Stoppage due to non-conformance

The Client Agent and the Client are entitled to stop the execution of the works and issue
Nonconformance notices for serious / life threatening Health, Safety or Environmental
violations. Any non-conformances / findings / observations found during audits / inspections
shall, where practicable, be raised, discussed and resolved directly with the Contractor.

The conditions that can lead to work stoppages include but shall not be limited to:

¢ Management of change: This is when there are changes to the work environment (e.g.
management / supervisory changes) and / or construction work (e.g. modifications to the
design) at any phase of the construction period, and / or amendments with regards to
the Clients rules and regulations and / or legislative amendments;

Unsafe acts / behaviours by Contractor’s personnel;

e Unsafe conditions resulting from unforeseen hazards, changes in working procedures,
unexpected weather conditions and malicious acts of vandalism. In the event of unsafe
conditions being identified by any person, the process to be followed shall be:

e The Client/Client Agent shall be informed immediately.

o The work activity shall be stopped immediately and conditions made as safe as possible
as an interim measure.

e The affected workforce shall be removed from the work area and the Contractor shall
correct the Health and Safety deficiencies by allowing only the people in the area that
are competent to make the area safe.

e The Contractor shall ensure that no other work is being performed in the area during this
time. The area shall be barricaded and a sign placed with the wording “Unsafe Area —
Authorized Access Only”. Where necessary guards shall be posted to prevent entry.

e The Client Agent shall review the affected parts / sections of the HSE Plan with the
purpose of providing additional HSE information to the Contractor to enable the
establishment of a safe working environment.

e The Contractor shall revise the relevant sections in the HSE Plan to accommodate the
changes.

e The Client Agent shall review the revised provisions in the HSE Plan to ensure they are
adequate and approve it before the work activity is commenced. The work activity / work
area shall be subject to additional monitoring in the initial stages to ensure that safe
conditions remain.

Before the workforce is allowed back in the area, the Contractor shall ensure:

e The areais re-inspected by the Contractor's HSE personnel and Construction Supervisor
who shall note corrective actions taken;

e Declare the area safe for work by signing off on the “work stoppage” notice issued by
The Client Agent and or the Client.

2.3.28 Environmental Management

The Contractor shall comply with all relevant published legislation

Copyrighted Material



REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

2.4 Occupational Safety

2.4.1 Temporary Works

1. A contractor must appoint a temporary works designer in writing to design, inspect and
approve the erected temporary works on site before use.

2. A contractor must ensure that all temporary works operations are carried out under the
supervision of a competent person who has been appointed in writing for that purpose.

3. A contractor must ensure that —

(@)

(b)

(€)

(d)
(€)
(f)

9
(h)

(@)
(b)

(c)

(d)
(e)
()
(9

all temporary works structures are adequately erected, supported, braced and
maintained by a competent person so that they are capable of supporting all
anticipated vertical and lateral loads that may be applied to them, and that no loads
are imposed onto the structure that the structure is not designed to withstand,;
all temporary works structures are done with close reference to the structural design
drawings, and where any uncertainty exists the structural designer should be
consulted;
detailed activity specific drawings pertaining to the design of temporary works
structures are kept on the site and are available on request to an inspector, other
contractors, the client, the client's agent or any employee;
all persons required to erect, move or dismantle temporary works structures are
provided with adequate training and instruction to perform those operations safely;
all equipment used in temporary works structure are carefully examined and checked
for suitability by a competent person, before being used,;
all temporary works structures are inspected by a competent person immediately
before, during and after the placement of concrete, after inclement weather or any
other imposed load and at least on a daily basis until the temporary works structure
has been removed and the results have been recorded in a register and made
available on site;
no person may cast concrete, until authorization in writing has been given by the
competent person contemplated in paragraph (a);
if, after erection, any temporary works structure is found to be damaged or weakened
to such a degree that its integrity is affected, it is safely removed or reinforced
immediately;
i. adequate precautionary measures are taken in order to -
ii. secure any deck panels against displacement; and
iii. prevent any person from slipping on temporary works due to the application of
release agents;

as far as is reasonably practicable, the health of any person is not affected through
the use of solvents or oils or any other similar substances;
upon casting concrete, the temporary works structure is left in place until the concrete
has acquired sufficient strength to safely support its own weight and any imposed
load, and is not removed until authorization in writing has been given by the competent
person contemplated in paragraph (a);
the foundation conditions are suitable to withstand the loads caused by the temporary
works structure and any imposed load in accordance with the temporary works
design.
provision is made for safe access by means of secured ladders or staircases for all
work to be carried out above the foundation bearing level;
a temporary works drawing or any other relevant document includes construction
sequences and methods statements;
the temporary works designer has been issued with the latest revision of any relevant
structural design drawing;
a temporary works design and drawing is used only for its intended purpose and for
a specific portion of a construction site; and
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the temporary works drawings are approved by the temporary works designer before
the erection of any temporary works.

No contractor may use a temporary works design and drawings for any work other than its
intended purpose.

Stacking of Materials

A contractor must, in addition to compliance with the provisions for the stacking of articles in
the General Safety Regulations, 2003, ensure that —

(h)
4.
2.4.2
1,
(@)
(b)
(©)
(d)
2.4.3
1,

a competent person is appointed in writing with the duty of supervising all stacking
and storage on a construction site;

adequate storage areas are provided;

there are demarcated storage areas; and

storage areas are kept neat and under control.

Housekeeping and General Safeguarding on Construction Sites

A contractor must, in addition to compliance with the Environmental Regulations for
Workplaces, 1987, promulgated by Government Notice No. R. 2281 of 16 October 1987,
ensure that suitable housekeeping is continuously implemented on each construction site,

including —

(@) the proper storage of materials and equipment;

(b) the removal of scrap, waste and debris at appropriate intervals;

(c) ensuring that materials required for use, are not placed on the site so as to obstruct
means of access to and egress from workplaces and passageways;

(d) ensuring that materials which are no longer required for use, do not accumulate on
and are removed from the site at appropriate intervals;

(e) ensuring that waste and debris are not disposed of from a high place with a chute,
unless the chute complies with the requirements set out in regulation 14(6);

()  ensuring that construction sites in built-up areas adjacent to a public way are suitably
and sufficiently fenced off and provided with controlled access points to prevent the
entry of unauthorized persons; and

(g) ensuring that a catch platform or net is erected above an entrance or passageway or

above a place where persons work or pass under, or fencing off the danger area if
work is being performed above such entrance, passageway, or place so as to ensure
that all persons are kept safe in the case of danger or possibility of persons being
struck by falling objects.

2.4.4 Hazardous Chemical Substances (HCS)

1.

In addition to the requirements in the HCS Regulations, the principal contractor must provide
proof in the Health and Safety Plan that:

(@)

(b)

(€)

Material Safety Data Sheets (MSDS’s) of the relevant materials / hazardous chemical
substances are available prior to use by the contractor. Mention should be made how
the principal contractor is going to act according to special/unique requirements made
in the relevant MSDS’s. All MSDS'’s will be available for inspection by the agent at all
times.

Exposure monitoring is done according to OESSM and by an Approved Inspection
Authority (AIA) and that the medical surveillance programme is based on the
outcomes of the exposure monitoring.

How the relevant HCS’s are being/going to be controlled by referring to:
i.  Limiting the amount of HCS
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ii.  Limiting the number of employees

iii.  Limiting the period of exposure

iv.  Substituting the HCS

v. Using engineering controls

vi.  Using appropriate written work procedures

(e) The correct PPE is being used.
()  HCS are stored and transported according to SABS 072 and 0228.
(g) Training with regards to these regulations was given.

The H&S plan should make reference to the disposal of hazardous waste on classified sites
and the location thereof (where applicable).

The First Aider must be made aware of the MSDS and how to treat HCS incidents
appropriately.

Noise Induced Hearing Loss

Where noise is identified as a hazard the requirements of the NIHL regulations must be
complied with and the following must be included / referred to in the Health and Safety Plan.
The Contractor must be able to:

(@) Proof of training with regards to these regulations.
(b)  That monitoring carried out by an AIA and done according to SABS 083.

(c) Medical surveillance programme is established and maintained for the necessary
employees.

(d) Control of noise by means of:
i. Engineering methods considered
ii. Admin control considered
iii. Personal protective equipment considered/decided on
iv. Describe how records are going to be kept for 40 years.

Pressure Vessels Including Gas Cylinders

The Contractor will comply with Pressure Equipment regulations, including:

(@) Providing competency and awareness training to the operators;
(b) Providing PPE or clothing;
(c) Providing and maintain appropriate signage in areas Pressure equipment are

used;
(d) Inspect equipment regularly and keep records of inspections;

(e) Providing appropriate firefighting equipment (Fire Extinguishers).
Fire Fighting Equipment & Fire Safety
The Contractor will provide adequate, regularly serviced fire extinguishers located at strategic
points on site. The Contractor will keep spare serviced portable fire extinguishers. The
Contractor will have adequate persons trained or competent to use the Fire Fighting
Equipment. Safety signage will be posted; indicating locations of fire extinguishers.

Fire Safety

The Contractor shall develop fire safety and evacuation procedures for any area under his
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control prior to the commencement of any work thereon. The procedure shall take into
consideration the size of the area, types of work being done (e.g. cutting, welding, grinding,
etc.), amount of combustible materials present etc. It shall take account of any hot work
permit arrangements and all other applicable fire and evacuation procedures. All Contractor’'s
personnel entering and working on the Project Site, shall be trained in fire safety and
emergency evacuation and any other duties they are required to perform e.g. Fire Warden.

Existing fire management systems in buildings shall be maintained during construction
whenever possible. Any changes shall be approved by the Client before implementation

Fire Safety Plan
The Contractor shall prepare a Fire Safety Plan which shall include:

a) The designation and organisation of personnel to carry out fire safety duties, including fire
watch service, if applicable.
¢) Emergency procedures to be used in the case of fire, including:

* method of sounding the fire alarm;

* notifying the fire department;

* instructions to personnel,

+ fire-fighting procedures;

*  evacuation routes;

* location of assembly points; and

* Integration with existing site emergency procedures.

¢) The control of fire hazards in and around buildings.

d) Maintenance of fire-fighting facilities.

e) Display in strategic places a site plan that will illustrate the assembly points, locations of
means of raising the alarm and extinguisher media. A plan shall be drawn up for each area
under the Contractors control and shall, where appropriate, include office and welfare
facilities.

General Machinery

The Contractor will comply with the Driven Machinery Regulations, which include inspecting
machinery regularly, appointing a competent person to inspect and ensure maintenance,
issuing PPE or clothing and training those that use machinery and enforce compliance.

Portable Electrical Tools / Explosive Power Tools

A contractor must, in addition to compliance with the Electrical Installation Regulations, 2009,
and the Electrical Machinery Regulations, 1988, promulgated by Government Notice No. R.
1593 of 12 August 1988, ensure that —

(@) before construction commences and during the progress thereof, adequate steps are
taken to ascertain the presence of and guard against danger to workers from any
electrical cable or apparatus which is under, over or on the site;

(b) all parts of electrical installations and machinery are of adequate strength to withstand
the working conditions on construction sites;

(c) the control of all temporary electrical installations on the construction site is
designated to a competent person who has been appointed in writing for that purpose;

(d) alltemporary electrical installations used by the contractor are inspected at least once
a week by a competent person and the inspection findings are recorded in a register
kept on the construction site; and
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(e) allelectrical machinery is inspected by the authorized operator or user on a daily basis
using a relevant checklist prior to use and the inspection findings are recorded in a
register kept on the construction site.
2.4.10 High Voltage Electrical Equipment & Electrical Regulations

High Voltage Electrical EQuipment

1. The Contractor will ensure that, where the work is under, on or near high-voltage electrical
equipment the Electrical Regulations, together with safety instructions (Regulations of the
Owner of the Equipment) are complied with.

2. Such equipment includes: -

. Eskom and the Local Authority equipment
. The Contractor’'s own power supply; and

o Electrical equipment being installed but not yet taken over from a Contractor by The
Project Client / Client Agent.

2.4.11 Public Health and Safety

1.  The Contractor will ensure that each person working on or visiting a site, and the surrounding
community, will be made aware of the dangers likely to arise from on-site activities and the
precautions to be observed to avoid or minimize those dangers. Appropriate health and safety
signage will be posted at all times. No visitor will be allowed to be on site without permission
of the Construction Supervisor or his/her Assistant. All visitors must complete a visitors
register, which should include the name, reason for visit and contact detail of said person.
Members of the pubic will not be allowed to enter the work site as this will be a high risk activity.

2. Both the Project Client / Client Agent and the Contractor have a duty in terms of the OHS Act
to do all that is reasonably practicable to prevent members of the public and others being
affected by the construction processes to be aware and put preventative measure in place.
The public or visitors will go through a brief health and safety induction detailing hazards and
risks they may be exposed to and what measures are in place to control these hazards and
risks. All visitors must complete a register, which should include the name, reason for visit and
contact detail of said person.

3.  Construction vehicles, plant equipment and machinery will be moved through a residential area
to reach the construction site, therefore needed precautions must be taken to ensure the safety

of all road users as well as pedestrians. Consideration must also be given to the fact the there
is a primary school in the general vicinity of the construction site

2.4.12 Night Work

1.  The Contractor will not undertake any night work without prior arrangement and a written permit
from The Project Client / Client Agent. The Contractor will ensure that adequate lighting is
provided for all night work and failure to do so will result in work being stopped.

2.4.13 Facilities for Safekeeping and Eating Area (Mess Room) for workers

1.  There will be a temporary structure to serve as a mess room or eating area.

2.4.14 Fall Protection

1. A contractor must —
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(@) designate a competent person to be responsible for the preparation of a fall protection
plan;

(b) ensure that the fall protection plan contemplated in paragraph (a) is implemented,
amended where and when necessary and maintained as required; and

(c) take steps to ensure continued adherence to the fall protection plan.

A fall protection plan contemplated in Construction Regulation 10(1), must include —

(a) arisk assessment of all work carried out from a fall risk position and the procedures
and methods used to address all the risks identified per location;

(b) the processes for the evaluation of the employees' medical fithess necessary to work
at a fall risk position and the records thereof;

(c) a programme for the training of employees working from a fall risk position and the
records thereof;

(d) the procedure addressing the inspection, testing and maintenance of all fall protection
equipment; and

(e) arescue plan detailing the necessary procedure, personnel and suitable equipment
required to affect a rescue of a person in the event of a fall incident to ensure that the
rescue procedure is implemented immediately following the incident.

A contractor must ensure that a construction manager appointed under regulation 8(1) is in
possession of the most recently updated version of the fall protection plan.

A contractor must ensure that —

(@) all unprotected openings in floors, edges, slabs, hatchways and stairways are
adequately guarded, fenced or barricaded or that similar means are used to safeguard
any person from falling through such openings;

(b) no person is required to work in a fall risk position, unless such work is performed
safely as contemplated in Construction Regulation 10(2);

(c) fall prevention and fall arrest equipment are -

i. approved as suitable and of sufficient strength for the purpose for which they
are being used, having regard to the work being carried out and the load,
including any person, they are intended to bear; and

ii. securely attached to a structure or plant, and the structure or plant and the
means of attachment thereto are suitable and of sufficient strength and stability
for the purpose of safely supporting the equipment and any person who could
fall; and

(d) fall arrest equipment is used only where it is not reasonably practicable to use fall
prevention equipment.

Where roof work is being performed on a construction site, the contractor must ensure that,
in addition to the requirements set out in Construction Regulation 10 (2) and (4), it is indicated
in the fall protection plan that —

(@) the roof work has been properly planned;

(b) the roof erectors are competent to carry out the work;

(c) no employee is permitted to work on roofs during inclement weather conditions or if
any conditions are hazardous to the health and safety of the employee;

(d) all covers to openings and fragile material are of sufficient strength to withstand any
imposed loads;

(e) suitable and sufficient platforms, coverings or other similar means of support have
been provided to be used in such a way that the weight of any person passing across
or working on or from fragile material is supported; and

(f)  suitable and sufficient guard-rails, barriers and toe-boards or other similar means of
protection prevent, as far as is reasonably practicable, the fall of any person, material
or equipment.
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The Contractor must provide a detailed fall protection plan relevant to the work that will be
conducted, the appointed fall protection planner must have the required competence
certificate in line with SAQA US 229994,

2.4.15 Scaffolding

2.5

All scaffolding shall comply with the Construction Regulations16 as well as SANS 10085.
Scaffolding erectors shall have received the training as specified in SANS 10085.

All scaffolding shall be inspected by a competent person on a daily basis prior to
commencement of work as minimum and also after inclement weather conditions.

Users of scaffolding shall carry out a visual inspection on a daily basis before use. If unsafe
conditions are found or suspected, the scaffold shall be isolated until a thorough inspection
has been done.

A visual inspection shall be carried out at the end of the shift and if unsafe conditions are
found or suspected the scaffold shall be isolated until the above is applied. An appropriate
scaffold tagging system shall be used to confirm the status of scaffolding for use or unsafe
for use.

The footing or anchorage points for scaffolds shall be sound, rigid and capable of carrying
the maximum intended load without settling or displacement. Unstable objects such as
barrels, boxes, loose bricks or concrete blocks shall not be used to support scaffolds.

Ladders

Ladders shall not be used as working platforms. The Contractor shall endeavour to use
approved and acceptable means of mobile access machinery instead of ladders. Ladders
shall be only used for access with the approval of the Client Agent.

Occupational Health

Exposure of workers to occupational health hazards and risks are very common in any work
environment, especially in construction. The occupational hazards and risks may enter the
body in three ways:

(@) Inhalation e.g. cement dust;
(b) Ingestion through swallowing;
(c) Absorption through the skin (pores) e.g. painting or use of thinners.

All contractors are to ensure that where employees are exposed to airborne contaminants,
pre-employment medicals should be conducted to ensure fitness to work under such
conditions.

All contractors will be responsible for the full cost of medical treatment that his staff may
require; the contractor is therefore required to ensure that all his personnel are medically fit.

All Contractors should ensure that Occupational Hygiene surveys are conducted as per the
Occupational Health and Safety Act to ensure employees is not exposed to hazards. Risk
Assessments should identify areas where surveys are to be conducted.
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2.6 COVID-19 (SARS-CoV-19 virus) Workplace Preparedness:

Background

Coronavirus Disease 2019 (COVID-19) is a respiratory disease caused by the SARS-CoV-2
virus and was declared a pandemic by The World Health Organisation. The Government of
South Africa instituted a Nationwide lockdown from 26 March and during the lockdown only
essential services where allowed to perform work. The South African Government has since
decided to gradually phase out the lockdown and divided the phase out process into different
levels ranging from level 5 to level 1.

To reduce the impact of COVID-19 outbreak conditions on businesses, workers, customers,
and the public, it is important for all employers to plan now for COVID-19. The planning will
involve updating plans to address the specific exposure risks, sources of exposure, routes of
transmission, and other unique characteristics of SARS-CoV-2 (i.e., compared to influenza
virus outbreaks).

Employers will be expected to comply with all requirement and regulations published by the
South African Government to prevent potentially worsening outbreak conditions. Lack of
continuity planning can result in a cascade of failures as employers attempt to address
challenges of COVID-19 with insufficient resources and workers who might not be adequately
trained for jobs they may have to perform under pandemic conditions.

The lack of contingency planning must also be addressed at the workplace as well as in the
surrounding communities as this virus affects workplaces and surrounding communities.

This response plan remains in force for as long as the declaration of a national disaster
published in Government Gazette 43096 on 15 March 2020 remains in force

General Precautionary Measures
COVID-19 Screening

Use checklists/Questionnaire completed daily by the employees that addresses symptoms
of COVID-19 and where temperature measurements are noted. The document should at
minimum include the following;

Name and Surname of employee

Home address

Date Completed

Date of Birth

Job description

Contact number as well as alternative contact number

Next of kin details — Name, relationship, and contact details
Site information

O O O O O O O O

The following minimum questions regarding symptoms must form part of the document

o Fever/Chills Yes/No
o Cough Yes/No
o Sore throat Yes/No
o Shortness of Breath Yes/No
o Body Aches Yes/No
o Redness of eyes Yes/No
o Loss of smell OR loss of taste Yes/No
o Nausea/vomiting/diarrhoea  Yes/No
o Fatigue/weakness Yes/No
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Employees temperatures must be tested at minimum twice a day.

Ensure a minimum distance of at least 2 meters between workers.

Avoid close contact with people suffering from acute respiratory infections.

Frequent sanitizing and handwashing, especially after direct contact with ill people or their

environment.

¢ Avoid crowded places and close contact with people who are unwell or showing symptoms
of illness.

o People with symptoms of acute respiratory infection should practice cough etiquette
(maintain distance, cover coughs and sneezes with disposal tissues or clothing, and wash
hands).

o Wear N95 or surgical masks or cloth masks as per Department of Health specifications.

e Cover all wounds or cuts on hands with waterproof plasters.

¢ Practice good personal hygiene (e.g. after clean-up is carried out, after handling waste or
other dirty items, and after visiting the toilet).

e Seek medical attention promptly if one is feeling unwell.

¢ All employees to be vigilant and always adopt good personal hygiene practices.

¢ Avoid handshakes, fist bumps or any type of physical contact.

Precautionary Measures Towards General Housekeeping / Waste Management

¢ Assign a team of employees to carry out cleaning and housekeeping daily.

e Provide facial masks, rubber gloves, safety glasses & other required PPE for
housekeeping employees.

¢ Disinfect high human contact points such as doorknobs / door handles and tabletops with
disinfectants such Hypochlorite, Alcohol min 70%, Hydrogen peroxide, phenolic
compounds or Quaternary ammonium compounds on a daily basis. Consult labels and
material safety data sheets for PPE and first aid requirements.

o Ensure waste bins are always covered/cleared dalily.

e Clean up any spillages immediately.

¢ Clean toilets regular and pay attention to areas with high human contact such as water
taps, door / towel / cistern handles, seats and cover flaps, wash basins, doorknobs,
buttons and switches.

¢ Provide adequate supply of toilet paper.

¢ Do not use a common hand towel. Always use paper towel or hand dryers and liquid soap
at all times.

e Ensure toilet — flushing apparatus is functioning at all times.
Ensure that all sanitary pipes and fittings are in good working conditions.

Site Entry

o Daily toolbox talks will be introduced upon reporting for duty

o Employees will be sensitized on the precautionary measures with regard to the exposure
and the personal hygiene of employees.

¢ Emphasize the importance of reporting symptoms such as cough, sore throat, high fever,
and believe you may have been exposed to someone with the Novel Corona virus. Provide
employees with the COVID-19 helpline number 0800 029 999

e Encourage employees if they do have a mild cough or other flu like symptoms to visit the
local clinic or doctor.

o If employees experience any of the above, they should report immediately to their Line
Managers and / or HR Manager.

o Keep updated register of employees on site each day for tracing purposes should an
employee test positive
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Precautionary Measures For Handling Visitors

External visitors’ access will be restricted. Only critical customer and supplier visitors will be
allowed on site. Any other exceptions will also require site leader approval prior to entry.

Continued Precaution
Employees who have symptoms (such as a fever and a dry cough) or have reason to

believe they were Exposed to someone diagnosed with Covid-19, may not come to work
and must contact their local Human Resources representative immediately.

¢ Monitor themselves for fever (e.g. 237°C) and respiratory symptoms such as cough and
breathlessness.

¢ If employees develop fever, cough, or breathlessness, or are feeling unwell, they should
seek medical attention immediately at any outpatient clinic. Inform the clinic staff and the
doctor of their travel history of the last 14 days. Wear a surgical mask before leaving their
residence and avoid taking public transport.

¢ In emergency situations (e.g. difficulty in breathing), employees should call emergency
ambulance services to take them to hospital.

o Employees should update their employer if they feel unwell and that they are seeking
medical attention.

Risk assessment

Worker risk of occupational exposure to SARS-CoV-2 (the virus that causes COVID-19) during
an outbreak may vary from very high to high, medium, or low (caution) risk. The level of risk
depends in part on the industry type, need for contact within 2 metres (6 feet) of people known
to be or suspected of being infected with SARS-CoV-2, or requirement for repeated or
extended contact with persons known to be, or suspected of being infected with SARS-CoV2.
The contractor must conduct a full risk assessment addressing all hazards and risks in his/her
work area associated with COVID-19.

The following classifications must be used for this purpose

Very High Exposure Risk
Very high exposure risk jobs are those with high potential for exposure to known or suspected
Sources of COVID-19 during specific medical, post mortem, or laboratory procedures.

High Exposure Risk

High exposure risk jobs are those with high potential for exposure to known or suspected
sources of COVID-19. Workers in this category include: Healthcare delivery and support staff
(e.g. doctors, nurses, and other hospital staff who must enter patients rooms) exposed to
known or suspected COVID-19 patients.

Medium Exposure Risk

Medium exposure risk jobs include those that require frequent and/or close contact with (i.e.
within 2 meters of) people who may be infected with SARS-CoV-2, but who are not known or
suspected COVID-19 patients. In areas without ongoing community transmission, workers in
this risk group May have frequent contact with travellers who may return from international
locations with widespread COVID-19 transmission.

Lower Exposure Risk (Caution)

Lower exposure risk (caution) jobs are those that do not require contact with people known to
be, or suspected of being infected with SARS-CoV-2, nor frequent close contact with (i.e. within
2 meter of) the general public. Workers in this category have minimal occupational contact with
the public and other co-workers.
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Implementing Workplace Controls

The legislation governing workplaces in relation to COVID — 19 is the Occupational Health and
Safety Act, Act 85 of 1993, as amended, read with the Hazardous Biological Agents
Regulations. Section 8 (1) of the Occupational Health and Safety (OHS) Act, Act 85 of 1993,
as amended, requires the employer to provide and maintain as far as is reasonably practicable
a working environment that is safe and without risks to the health of employees. Specifically
section 8(2)(b) requires steps such as may be reasonably practicable to eliminate or mitigate
any hazard or potential hazard before resorting to personal protective equipment (PPE).
However, in the case of COVID-19, a combination of controls is required, although the main
principle is to follow the hierarchy of controls.

With COVID-19, it may not be possible to eliminate the hazard, the most effective protection
measures are (listed from most effective to least effective): engineering controls, administrative
controls, safe work practices (a type of administrative control), and PPE. There are advantages
and disadvantages to each type of control measure when considering the ease of
implementation, effectiveness and cost. In addition to the types of workplace controls
discussed below, the National Institute for Communicable Diseases (NICD) provides fact
sheets that guide specific workplaces (employers and employees) in relation to recommended
infection prevention strategies to implement in workplaces.

Engineering Controls

Engineering controls involve isolating employees from work-related hazards. In workplaces
where they are appropriate, these types of controls reduce exposure to hazards without relying
solely on worker behaviour and can be the most cost-effective solution to implement.
Engineering controls for SARS- CoV-2 include:

o Installing high-efficiency air filters (not to be relied on as the most appropriate in
isolation of other controls).
Increasing ventilation rates in the work environment.

e Installing physical barriers such as face shields.
Specialized negative pressure ventilation in some settings (e.g. airborne infection
isolation rooms in healthcare settings and autopsy rooms in mortuary settings).
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Administrative Controls

Administrative controls require action by the employee and employer. Typically, administrative
controls are changes in work policy or procedures to reduce or minimize exposure to a hazard.
Examples of administrative controls for SARS-CoV-2 include:

e Encouraging sick workers to stay at home.

e Minimizing contact among workers, clients, and customers by replacing face-to-face
meetings with virtual communications e.g. conference calls, Skype, etc.

¢ Minimizing the number of workers on site at any given time e.g. rotation or shift work.
Discontinuing nonessential local and international travel. Regularly check travel advice
from the Department of Health at: www.health.gov.za

¢ Developing emergency communications plans, including a task team for answering
workers’ concerns and internet-based communications, if feasible.

e Providing workers with up-to-date education and training on COVID-19 risk factors and
protective behaviours (e.g. cough etiquette and care of PPE).

e Training workers who need to use protective clothing and equipment on how to put it
on, use/wear it and take it off correctly, including, in the context of their current and
potential duties. Training material should be easy to understand and available in the
appropriate language and literacy level for all workers.

Safe Work Practices

Safe work practices are types of administrative controls that include procedures for safe and
proper work used to reduce the duration, frequency, or intensity of exposure to a hazard.
Examples of safe work practices for SARS-CoV-2 include:

o Providing resources and a work environment that promotes personal hygiene. For
example, no-touch refuse bins, hand soap, alcohol-based hand rubs containing at least
70 percent alcohol, disinfectants, and disposable towels for workers to clean their
hands and their work surfaces.

¢ Requiring regular hand washing or using of alcohol-based hand rubs. Workers should
always wash hands when they are visibly soiled and after removing any PPE.

e Display handwashing signs in restrooms.

Personal Protective Equipment (PPE)

While engineering and administrative controls are considered more effective in minimizing
exposure to SARS-CoV-2, PPE may also be needed to prevent certain exposures. While
correctly using PPE can help prevent some exposures, it should not take the place of other
prevention strategies. Examples of PPE include: gloves, goggles, face shields, face masks,
gowns, aprons, coats, overalls, hair and shoe covers and respiratory protection, when
appropriate. During an outbreak of an infectious disease, such as COVID-19,
recommendations for PPE specific to occupations or job tasks may change depending on
geographic location, updated risk assessments for workers, and information on PPE
effectiveness in preventing the spread of COVID-19. Employers should check the NICD
website regularly for updates about recommended PPE.

All types of PPE must be:
e Selected based upon the hazard to the worker.
Properly fitted (e.g., respirators).
Consistently and properly worn when required.
Regularly inspected, maintained, and replaced, as necessary.
Properly removed, cleaned, and stored or disposed of, as applicable, to avoid
contamination of self, others, or the environment.

Employers are obligated to provide their workers with PPE needed to keep them safe while
performing their duties. The types of PPE required during a COVID-19 outbreak will be based
on the risk of being infected with SARS-CoV-2 while working and job tasks that may lead to
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exposure. Workers, including those who work within 2meters of patients known to be, or
suspected of being, infected with SARS-CoV-2 and those performing aerosol-generating
procedures, need to use respirators:

o Approved N95 filtering half face respirators as a minimum used in the context of a
comprehensive, written respiratory protection program that includes fit-testing, training,
and medical exams.

e The appropriate form of respirator will depend on the type of exposure and on the
transmission pattern of COVID-19.

The process of implanting the hierarchy of controls may be summarised in Figure,

below. If the first step of the hierarchy is not applicable, the employer must move to the
next step.

| HAZarRD AND Risk IDENTIFICATION | **CORONAVIRUS**
¥
=
[ etmanamion | iroiiCical ior unknown or unavoidable sxposore )x

- Early identification and solation where necessary
L.

I not relevant or practical then

=
TIT l o| Replace infectious agent with less infectious strain
[ SuBs UTION Replace high axpos ure activity with less expos ure

|Limit exposed workers and/or job rotation

I not relevant or practical then

[ ADMINISTRATION ]—'[lﬂ'\pl.rr‘nl policies . health protection and training ]
+ b 1
Policies Health protection Training
: - PPE - Vaccination HBA regulation
:;:;:::’m:on - Hand hygiene - Madical Hazards & risks /
——————— surveillance Control meas ures

- Waste & laundry |- Pyr——rTere
managemeant

FEE
Incidents
Promote hygiene

y

The right attitude with appropriate training contribute
[ BEHAVIOUR l |aqndmnt'y to controlling trans miss ion /
fema
ENGINEERING & [Ro—doslqn the work process or facilities where feasible ]
ENVIRONMENTAL 3 T T
Building Devices [ Environment

|- Isolation rooms - D infection - Enveonmental

- Ventiation devices (e.g monitoring

- HEPA filtration uvGH) - A, surface, w.t.‘/
§ |l' not comprehensive then |- Negative pressund - Sterils ation decontamination

{8 - Access control devices - Waste
S - Signage - Safety management
nstrumeants (e.g - STt

4 B8SC)
-
o
& "
s Correct type, fit, usage, maintenance & dsposal PPE may
- [ PPE I | include gloves. goggles. respirators, face shield, boots/s hoes,
:‘- coats, gowns, aprons, overalls, har & shoe covers

.

Emergency Plan

Emergency preparedness plan must include the requirements as published by The
Department of Employment and Labour in order to address any emergencies connected to the
COVID-19 Virus that may occur on site.

Contractors must in accordance with regulations published make the following
appointment

COVID - 19 Compliance Officer
(a) Will Oversee
(i)  implementation of the plan referred to in subregulation (b): and
(i)  adherence to the standards of hygiene and health protocols relating to COVID -19 at
the workplace:

(@) develop a plan for the phased in return of their employees to the workplace, prior to
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reopening the workplace for business, which plan must correspond with Annexure E
and be retained for inspection and contain the following information:

()  which employees are permitted to work;

(i)  what the plans for the phased -in return of their employees to the workplace are;

(i) what health protocols are in place to protect employees from COVID-19; and

(iv) the details of the COVID -19 compliance officer:

(© phase in the return of their employees to work to manage the return of employees
from other provinces, metropolitan and district areas: and
(d) develop measures to ensure that the workplace meets the standards of health

protocols, adequate space for employees and social distancing measures for the
public and service providers, as required.

Guidelines for symptom monitoring and management of essential workers for COVID-
19 related infection

Employees should be screened for COVID-19 (All employers must ensure that thermal
meters is available at each work area) related symptoms and report such symptoms to a
designated person and / or occupational health practitioner prior to entry into the workplace or
work area in order for a decision to be made as to the staff member’s continued attendance at
work.

At the start of a shift and prior to ending the shift, designated persons and / or occupational
health practitioner must check with employees whether they have experienced sudden onset
of any of the following symptoms: cough, sore throat, shortness of breath or fever/chills (or =
38°C measured temperature if this is available at the worksite), in the past 24 hours as outlined
in the symptom monitoring sheet. These are the current criteria for the identification of persons
under investigation (PUI).

Should an employee report any of the abovementioned symptoms, s/he should immediately
be provided with a surgical mask and referred to the designated staff at the workplace so that
arrangements can be made for COVID-19 testing at the closest testing centre.

Should an employee report any additional symptoms as outlined in the symptom monitoring
sheet, she/he should be provided with a surgical mask and referred to the occupational health
clinic, family practitioner or primary care clinic for further clinical evaluation and requirement
for COVID-19 testing if indicated.

On receiving their results, the employee and/or health professional supporting the employee
should notify their workplace so that the employee is managed accordingly. The workplace
should proactively take steps to obtain this information to avoid any delays in reporting.

All employees on returning to work after isolation or quarantine period, should follow general
work restrictions that include:

e undergo medical evaluation to confirm that they are fit to work

e wearing of surgical masks at all times while at work for a period of 21 days from the
initial test

e implement social distancing measures as appropriate (in the case of health workers
avoiding contact with severely immunocompromised patients)

o adherence to hand hygiene, respiratory hygiene, and cough etiquette

e continued self-monitoring for symptoms, and seek medical re-evaluation if respiratory
symptoms recur or worsen
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION REQUIREMENTS
FOR CONSTRUCTION

| ANNEXURE A |

Notification of
Intention to
Commence
Construction / Building
work

To be completed and logged
with the Department of Labour

Before commencement on site

Assignment of
Responsible Person
to Manage Building
Work

All relevant appointments as per
OHS Act

Before commencement on site

Assignment of
Responsible Person
to Supervise Building
Work

All relevant appointments as per
OHS Act

Before commencement on site

Medical Certificates of
Fitness for all
personnel on site

As per specifications and OHS
Act

Before commencement on site

Competency for
Responsible Persons

As per specifications and OHS
Act

Before commencement on site

Compensation of
Occupational Injuries
and Diseases Act
(COIDA) 130 of 1993

COIDA Requirement

Before commencement on site
and during construction period

Occupational Health
and Safety Policy

Contractor’'s Responsibility

At tender stage

Health and Safety

Contractor’s Responsibility

Before commencement on site

Organogram.
Health & Safety Section 17 OHS Act Submit as soon as there are more
Representative than 20 employees on site
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Assignment of Contractor’s Responsible Persons

| ANNEXUREB |

The contractor will make the following appointments where applicable and ensure that CV’s and
competency certificates are attached to the relevant appointments* but are not limited to:

Board Resolution or Declaration of acceptance of responsibilities Section 16.1

(Competent Person for OHS) - OHS 16(2) *

Construction Manager CR 8(1) *

Assistant Construction Manager CR 8(2) *

Construction Safety Officer - CR 8(5) *

Construction Work Supervisor - CR 8(7) *

Construction Work Assistant Supervisor - CR 8(8) *

Risk Assessor - CR 9(1)

Competent person to perform risk assessment and procedure training — CR 9(3)

Fall Protection Planner CR 10(1)

Scaffold Erector, Scaffold Inspector CR 16(1)

Construction Vehicle & Mobile Plant Operator - CR23(1)(d)*

Housekeeping Supervisor — CR 27

Stacking & Storage Supervisor - CR 28(a)

Fire Equipment Inspector - CR 29(h)

Emergency Coordinator - ER 9

H&S Committee Chairperson - OHS 19 (where applicable)

First Aider/s - GSR 3 (Compulsory)

Hazardous Chemical Substance Supervisor - HCS Regulations

Health and Safety Representative - OHS 17(1) (where applicable)

Incident / Accident Investigator - GAR 9(2)

Portable Electrical Equipment inspector EMR 10(4)

Ladder Inspector - GSR 13 A

Section 8 Hand Tool Inspector

GSR 2 PPE Inspector

COVID-19 Compliance Officer
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OTHER Occupational Health and Safety Specification REQUIREMENTS

| ANNEXURE C |

The contractor will comply and not be limited to the following requirements:

What

When

Output

Reference
information

Awareness training
Toolbox talks

Twice a week
and before

hazardous work

is carried out

Attendance Register

DSTI

Daily before
work starts

Signed document

Health and Safety
Committee Meetings

Monthly

Minutes signed by the
employer (Contractor)
Covering:

a) Health and Safety
Representative Checklist

Health and Safety
Reports

Monthly

Report covering:

a) Incidents/Accidents and
Investigations

b) Non-conformance

c) Health and Safety Training
d) HIRA Updates

e) Internal and External Audits

Incident reporting
and investigation
for The Project
Client / Client
Agent & Contractor
form

General Inspections

As per
Occupational
Health and
Safety
Specification
and OHS Act

Report on Occupational Health
and Safety Specification and
OHS Act compliance:

a) Scaffolding

b) Lifting Machinery

c) Excavations

General Inspections

Monthly

Covering:

a) Firefighting Equipment

b) First Aid boxes

c) Portable Electrical
Equipment

d) Ladders

e) Vehicle & plant inspections

Record keeping

Ongoing

Covering:

a) General complaints
b) Fines

¢) General incidents

d) MSDS

e) Surveillance Medicals
f) Inspection Register

Permits

Before

commencement

with certain
activities

As stipulated by the
Occupational Health and
Safety Specification and the
OHS Act / Construction
Regulations
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REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

| ANNEXURE D |

BASELINE RISK ASSESSMENT

HAZARD RISK MINIMUM CONTROL MEASURES

1. Electric Tools and Electric shock Fire e Electric tools and installations to

Electrical Installations be in safe condition

¢ Inspect electric tools daily before
use and monthly by competent
person

¢ Do not use electric tools in
wet/damp conditions

e Use correct protective equipment
for working with or on electricity

e Electrical installations register
must be maintained by
competent person after each
inspection

2. Working close to live Electrical shock e Ensure that wayleaves are

electricity (Lock out & obtained for work to be

Tag out Procedure) conducted

e Wayleave must always be
available on site .

e Contractor must comply to
wayleave requirements.

e Contractor must not move past
barriers installed by the client
and stay clear of danger areas

e Lockout and tagout procedure
implemented

3. Working at heights Personnel falling form height | ¢ All persons working at heights

Falling debris Those beneath must have attended working at

being injured heights training and have the
required competence certificate

e All persons working et heights
must receive training on the fall
protection plan

o All safety harnesses must be
inspected by the user before
each use and monthly by a
competent person all findings
noted on an inspection register

o All defective equipment must be
tagged and removed from
service and work area.

e All persons working at heights
must always wear full body
safety harness , ensure 100%
hook up

e All fall arrest equipment to be
correctly stored and maintained

4, Noise and Dust. Breathing in dust can cause e Hearing protection, signage

long term health problems, indicating high noise zones,

noise can damage hearing regular noise level tests and/or
testing as per OHS Act and or
when required

e Wear dust masks or respiratory
masks

e Dampen down and minimise
dust where possible.
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REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

Manual Labour Injuries to hands and e Use correct tool for the job at
loosening and fastening | muscles hand
of items. e When using spanners work away

from your body
e Where possible use ring
spanners when tightening bolts.
¢ Do not work in uncomfortable

positions.
Manual Handling of Muscular skeletal injuries if e Personnel should be aware of
General ltems the load is too heavy or safe manual handling techniques
awkward Operative falling/ e Personnel to wear Personal
tripping Contamination from Protective Equipment when
the substance being carried carrying items, e.g. safety
Fall of material being carried footwear and gloves.

e Awareness training for correct
lifting method, use legs and not
your back

e Ensure good housekeeping to
eliminate tripping/fall hazards.

o Employee to get assistance if
load is too heavy- team lift if
necessary.

e Utilise mechanical lifting and
carrying aids where possible.

e Personnel to ensure access
equipment, ladders will take
weight of employee and load
being carried.

e Personnel to ensure item being
carried is properly bonded or is
not liable to break apart whilst
being manually handled

Working with hands Hand Injuries ¢ Always wear gloves when
working with hands.

e Keep hands clear of pinch or
crushing areas.

¢ When cutting with Stanley knife
cut away from your body.

e Always ensure your hands are
protected from injuries when
using them.

Use of ladders ¢ Inspect ladder before use and
area where ladder is needed

e Ladder to be numbered and
registered.

¢ Replace all defective ladders.

e Determine work to be done and
length of ladder needed.

e Use ladders specifically
designed for electrical work

e Good supervision.

e Good communication between
all parties.

e 3 Point contact while climbing up
or down a ladder.

¢ No tools or any loose items in
hands while climbing.

¢ Only one person on ladder at a
time.
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REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

Ladder to be secured to the
structure or kept in position by a
second person

Make sure the ladder is long
enough, never climb past second
last rung of ladder

9. Use of Grinders

Personnel can sustain
injuries when moving parts
are properly protected.

All grinders must be inspected
before use by the user.

Grinder to be inspected monthly
by a competent person and
finding noted on an inspection
register.

Use grinding discs for grinding
and cutting discs for cutting.
Check all discs before use. And
ensure correct RPM and type of
disk for activity being done,
consult manufacturer’s
instructions for correct
information

Use correct PPE face shield &
safety goggles, gloves, safety
shoes and overalls.

Ensure grinder is unplugged
before changing discs.

10. | Fire.

Injuries to workers,
pedestrians, residents, road
users, damage to property
through fire

No littering on site which could
become fire hazard, maintain
site in clean condition.

No fires to be lit on site. Always
have a serviced fire extinguisher
at hand .

No smoking or naked flame near
flammable substances

Ensure proper storage/use of
Petrol/diesel/flammable
substances — post warning
notices

11. | Flammable Liquids and
Gases (Use of)

Fire Explosion

No littering on site which could
become fire hazard, maintain
site in clean condition.

Always have a working fire
extinguisher at hand .

No smoking or naked flame near
flammable substances or in
unauthorised areas

Ensure proper storage/use of
Petrol/diesel/flammable
substances — post warning
notices

Equipment must be in good
condition, maintained
Personnel using substances
must be trained in safe use and
risks

12. | Hand tools

Injuries caused by use of
hand tool Impact with the tool
Falls due to access problems
Contamination with
substance being worked

Inspect hand tools daily before
use and complete inspection
registers

Use the tool according to
manufactures specifications
Tool is in good order and
suitably sharp
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Personnel must be instructed in
tool usage and tool safely
Lighting is sufficient

Access is safe, working platform
is secure, leading edge is
guarded

Operative is wearing all
necessary PPE

No homemade tools allowed on
site

13. | Hazardous Substances

Injuries to workers through
use of hazardous
substances, e.g. injuries to
eyes, skin, etc.

Use substances in accordance
with (MSDS) data sheet,
particularly reference protective
clothing required (example:
gloves, goggles, etc.)

Regular inspection of all HCS
containers must be conducted.
Any defects or damaged
containers must be reported to
immediate supervision.

First aider trained in regards to
MSDS requirements

14. | Line of fire

Injuries

Never stand in front of a person
using power tools (Grinders)
Unsure at least two meter gap
between employees using picks
to perform trenching

Never stand in front of a person
using a hammer.

15. | Pinch points

Amputation of fingers injuries
to fingers

Always wear gloves

Keep hands clear from pinch
point and crushing areas

Use guide ropes to guide loads

16. | Ergonomics

Strains on muscles, joints
and nerves

Make sure that the body is not
compromised at all in the work
place

Ensure your body position and
posture is conducive to comfort
and that you have minimal
distraction from physical
discomfort.

This correct use of the body in
the workplace is simply called
‘correct ergonomics’'.

17. | Housekeeping

Minor to Serious injuries
Damage to property
Fatality

Slip trips and falls

Equipment shall be stacked
properly in a safe place.

All tripping hazards shall be
removed from working site.
Designated walkways to be
used.

Full waste containers to be
emptied on regular basis.

All waste generated to be placed
in bins or bags.
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18.

Personal Protective
Equipment

Injuries or health conditions

All employees must be issued
with the required PPE as
identified in risk assessment

All employees to be trained in
the use, maintenance and
limitations of PPE

Regular PPE inspections
conducted by supervision
Damaged PPE must be replaced
immediately

19.

Management Of Change

Fatality, serious injuries or
property damage

Each operation to specify and
define responsibility of each
person involved and responsible
for Management of Change.
The description shall also
identify the specific documents
(i.e. standards, codes of
practice, process designs,
inspection and approval notices,
legislative requirements, etc.)
that provide the operational or
project engineering basis for
changes.

These and every document
involved in the change should be
attached, if they are not part of a
readily accessible standard /
procedure.

Details of communications
regarding the specific changes
must be kept.

Shall be implemented to ensure
the change management
process is comprehensively
managed

20.

Stacking & storage

Injuries and property damage

Dedicated stacking and storage
areas to be identified and used.
Walk ways to be kept clear.
Hazardous chemicals to be
stored as per OHS Act and
MSDS requirements.

No combustible and flammable
material to be stored in same
area. Atrticles shall not be
stacked higher than three times
the shortest base of the article.
Secure materials and equipment.

21.

Roof work

Working in elevated position,
slip fall from heights fatality
serious injuries

Manual lifting of roof trusses
into position. Back injuries,
slips and falls

All work above 2 meters will be
classified as working at heights
All employees working on
heights must be competent to do
so and understand the contents
of the fall protection plan.

All employees working at heights
must wear full body safety
harness and ensure they are
100% tied of to secure hook up
point

Lifelines must be installed on
house structure to ensure
employees have safe area to
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hook onto when working at
heights.

Employees must ensure they
position themselves in a safe
position an in such a way that
they do not slip and fall,
especially when roof work is
conducted

22.

Use of Scaffolding

Unsafe scaffolding
Serious injuries / property
damage// fatalities

Scaffold erected according to
SANS 10085 and inspected by
competent Scaffolding
Supervisor/inspector on a daily
basis

Safe to work tag (green tag) to
be displayed and signed daily by
the Scaffolding
Supervisor/inspector.

Stop work if scaffold or platform
is unsafe / verify that kick boards
around entire platform are safe
and secure

Toe boards shall be installed on
all permanent and temporary
edge protection.

No working on wet scaffold
platforms.

Safety harnesses to be worn and
tied off above 2 m.

Scaffold users to do pre-
inspections on the scaffold and
report any deviation to the
supervisor to correct before use.
All employees working at heights
must have

received training from SAQA
Accredited Company Unit
Standard 229998

23.

Members of Public —
Protection of

Injury to member of public
and road users from site
works

Barriers and signage to be in
place keeping employees as well
as members of the public out of
work areas

Workers must warn members of
works being conducted.

Clear signage must be displayed
at all work areas
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REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

SAFETY FILE REQUIRMENTS

| ANNEXURE E |

The contractor must compile his/her safety file according to the index bellow

s Description
m

1. | OHS Act section 37.2 Mandatory Agreement & CR 5(1)(k) Principal Contractor
Appointment

2. | EHS Plan (Approved by Client as well as contractor responsible person)

3. | Contractor Policies & COVID-19 Policy (As well as proof of communication to
employees)

4. | scope of Work & Letter of award of contract

S. | Contractor Public Liability Insurance Cover (Proof of cover and policy number)

6. | Construction Work Permit

7| Client SHE Specifications (Proof of communication to Construction Manager &
Supervision)

8. | Letter of Good Standing with a Licenced Compensation Commissioner (COID)

9. | Organisation Structure (Must indicate legal appointment reference, contact
number as well as e-mail address where applicable)

10.| Fall Protection Plan

11.| Induction (Copy of training material and proof of training COVID-19 Included)
Risk Assessments including Baseline Risk assessment (Approved risk

12.| assessment by contractor and Agent as well as proof of communication to all
employees)

13.| Area Emergency Plan site specific (Proof of communication to employees)

14.| All Safe work procedures relevant to tasks that will be performed tasks identified as
medium and high-risk activities during risk assessment process

15.| Appointments Letters (Copy of legal appointments and competency —CV &

Certificates)
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16. | Site Specific Audits and Internal Audits/Inspection Arrangements (Client as well as
internal)
Personal Protective Equipment (Proof of issue as well as monthly inspections by
17. supervision)
18. | Workers Welfare Facilities &Waste Management (Plot plan and inspections)
19. | Toolbox Talks (Topics and proof of communication)
20. | Site EHS Meetings Arrangements
21. | Equipment/Tools Inspections Checklist/Registers
22. | Incident Investigations
Medical Surveillance Certificates (List of employees on site indicating medical
23. | status “Fit for work & Medical restrictions) Copies of ID’s included
24. | Copy of the Act & WCL2 Forms
MSDS'’S of all chemicals that will be used on site (16 Point MSDS as required by
26. | Wayleaves and Permits
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MANDATORY AGREEMENT ON ENVIRONMENTAL, HEALTH AND SAFETY
ISSUES

ENTERED INTO AND BETWEEN

GEORGE MUNICIPALITY

(Hereinafter referred to as the "Employer")

Contractor

Compensation Fund NUMbEer: ....coiiiiiiiiiiiiiie e



REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

Whereas the Employer has called for the executing of the following work: REPLACEMENT OF MALTHOID
UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE
GEORGE CIVIC CENTRE, and whereas the Contractor undertook to carry out the work and whereas

Employer and the Contractor have agreed to regulate the environmental, occupational health and safety

responsibilities as between them, now therefore the undersigned agree to:

Section A: Occupational Health and Safety

1)

2)

3)

The Contractor warrants that all his and his sub-Contractors' employees are covered in terms of
the provisions of the Compensation for Occupational Injuries and Diseases Act 1993, which cover
shall remain in force whilst any such employees are present on Employer premises. The Contractor

will only allow sub-Contractors on site with the prior written consent of the Employer.

The Contractor warrants that it is in possession of Public liability insurance cover and any other
insurance cover of that will adequately make provision for any possible losses and/or claims arising
from his and/or his sub-Contractors and/or his employees' acts or omissions on Employer
premises, which shall remain in force whilst he and/or his sub-Contractor and/or his employees are
present on Employer premises or which shall remain in force for the duration of his contractual

relationship with the Employer, whichever period is the longer.

The Contractor undertakes to ensure that he and/or his sub-Contractors and/or their respective
employees will at all times comply with all the requirements of the Occupational Health and Safety
Act, Act 85 of 1993 (OHS-Act) and that he is an employer in his own regard. The Contractor

(Mandatory) therefore and Employer therefore enter into this agreement by virtue of Section 37(2)
of the OHS-Act, without derogating from this general undertaking, also comply with the following

conditions:

(a) All work being done will be preceded by hazard identifications and risk assessments and these hazards

(b)

()

and risk will eliminated, controlled or mitigated where reasonably practicable.

All work performed on Employer premises must be performed under the close supervision of the
Contractor’s Supervisors on site. Such supervisors are to be conversant with the hazards associated
with any work that the Contractor performs on the stated premises as well as the mitigating and

controlling measures to be implemented.

Contractor employees must be medically fit to perform the work they are required to perform. Proof of
completed Annexure 3, medical fithess and biological monitoring is to be provided to the Employer
authorised representative on request of the Employer. The contractor is specifically but not exclusively
referred to: Hazardous Substances Act, Employment Equity Act, Construction Regulations 2014,
Hazardous Chemical Substances Regulations, Lead Regulations, Asbestos Regulations, Hazardous

Biological Agents Regulations, Noise Induced Hearing Loss Regulations, etc.
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(e)

(f)

(9)

(h)

(i)

()

(k)

0

(m)

(n)

REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

The Contractor’s Chief Executive Officer shall assume the responsibility in terms of Section 16(1) of
the Occupational Health and Safety Act. If the Contractor assigns any duty in terms of Section 16(2),
a copy of such written appointment shall immediately be forwarded to the Employer, as well as all

other appointments made in terms of the Occupational Health and Safety Act.

The Contractor shall ensure that he familiarizes himself with the requirements of the Occupational
Health and Safety Act and that he, his employees and any sub-Contractor comply with its

requirements.

The Contractor shall appoint competent employees who shall be trained and conversant on any
Occupational Health and Safety aspect pertinent to them or to the work that is to be performed. No
employee will be employed on the site by the Contractor, which has not been employed for at least

six months prior to the contract commencing in a similar position by the Contractor.

The Contractor shall strictly enforce discipline regarding Occupational Health and Safety.

The Contractor shall ensure that his employees are issued and use the required Personal Protective
Equipment (PPE). PPE will only be used as a last resort where other mitigating measures are not

reasonably practicable.

Safe work procedures shall be implemented and enforced; all employees shall be made conversant

with the contents of these practices.

No unsafe or illegal equipment/machinery, personal protective equipment and/or articles shall be

used on Employer premises.

Those incidents and accidents mentioned in the Occupational Health and Safety Act shall be reported
by the Contractor to the Department of Labour as well as to the Employer. The Employer shall further

be provided with copies of any written documentation relating to any incident.

All employees of the Contractor shall be made conversant with work-related hazards and procedures

to mitigate or eliminate these hazards.

The Contractor warrants that he shall act as a professional in his field of expertise and has identified

all hazards and risks associated with the work to be performed.

The Employer and Contractor hereby obtains an interest in the issue of any investigation or formal
inquiry conducted in terms of the Occupational Health and Safety Act pertaining to any incident

involving the Contractor and/or his employees and/or his sub-Contractor/s.
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REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

No use shall be made of any Employer machinery/article/substance or personal protective equipment
without written approval and without ensuring prior and during use it is in a proper condition and as

such will not cause any risk to the health and safety of any person.

Work for which the issuing of a permit is required shall not be performed prior to the obtaining of a

duly completed and approved permit.

No alcohol or other intoxicating substance shall be allowed on the Employer's premises. Anyone
suspected of being under the influence of alcohol or any other intoxicating substance (including

medicines) shall not be allowed on the premises.

Full co-operation shall be given if and when the Employer's employees inquire into occupational

health and safety issues.

The Contractor will cease dangerous or unsafe work immediately when requested to do so by the
Employer or its representatives. The onus still remains on the contractor to enforce health and safety

practices.

The Contractor confirms that he has been informed that he must report to the Employer management
(in writing) anything that he deems to be unhealthy and/or unsafe. He has informed his employees

and/or sub-Contractors in this regard.

The Contractor warrants that he shall not endanger the health and safety of Employer employees,
members of the surrounding community and/or visitors in any way whilst performing any work on

Employer premises.

The Contractor undertakes to reimburse the Employer for all medical costs incurred relating to any

of the Contractor's employees.

Should the contractor be performing “construction work” as defined in the Construction Regulations

2014 of the OHS-Act, the contractor will therefore ensure full compliance with said regulations

Section B: General and Environmental legal compliance

1)
2)

3)

The Contractor will ensure compliance to all environmental legislation.

The Contractor undertakes to comply with all labour related legislation while performing work for
the Employer.

The Contractor will be accountable and liable for all fines, penalties and civil action arising out of
his and his employee’s, contractor’s or agent’s acts and omissions. The Contractor will hold the

Employer harmless against any such claims or actions.

Copyrighted Material



REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

Section C: Special conditions

1)

2)

3)

4)
5)

This agreement shall remain in force for the complete duration of the specified work done for the
Employer unless revoked in writing.

The Contractor representative shall be bound in solidum (jointly and severally) in terms of this
agreement.

The Contractor undertakes to adhere to all the Employer's rules and regulations as well as all
guidelines and other addendums that may be annexed hereto. The Contractor will ensure that all
his employees are conversant with these annexures, where applicable.

“Employer Premises” in this agreement will include Client premises.

The Employer retains the right to stop any work deemed dangerous regarding the health and safety
of employees, Client representatives, public or visitors. Work may also be stopped as a result of
legal noncompliance’s observed during audits, the contractor will be responsible for any damages
and costs suffered as a result of work stoppages.

Date

Place

Signed by: Mr.

Client: George Municipality

Date

Place

Signed by contractor or his authorized
representative:

Mr.

Notes

ONouhARLON=

Initial each page and annexures

Verify all corporate entity names and site them correctly
Verify insurances and COIDA

Verify signatory authority

Keep original

Initial where amended or writing added

To be signed before commercial agreement

Ensure commercial contract do not override this agreement.
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REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

APPOINTMENT AS THE PRINCIPAL CONTRACTOR OF CONSTRUCTION WORK
IN TERMS OF CONSTRUCTION REGULATION 5(1)(k) OF THE

OCCUPATIONAL HEALTH AND SAFETY ACT, (85 OF 1993) AS AMENDED

NAME OF CLIENT: GOERGE MUNICIPALITY
IN TERMS OF THE ABOVE-MENTIONED ACT:

IWE ..o, e (FOR EMPLOYER) having been appointed to ensure full
Manager-Section

compliance with the OHSA and Regulations, hereby appoint YOU ..........ccceiiiiiiiiiiiieeeiiiiciiiieeee e

Full name
Onbehalfof.........coooiii as Principal Contractor of Construction Work in
terms of the Construction Regulation 5(1)(k). The appointment is for the following project:

REPLACEMENT OF MALTHOID UNDERLAY AND OTHER RELATED WORK SPECIFICATIONS FOR

THE SIDE-HALL AT THE GEORGE CIVIC CENTRE

YOUR RESPONSIBILITIES ARE TO:

1. Comply with all the duties imposed on a Principal Contractor by the Construction Regulations.
2. Supervise all Construction work on the premises in accordance with CR 5(1)(k).
3. Ensure compliance with the health and safety specifications prescribed by the client or his agent for

this project.
4, Ensure compliance with all the requirements of the National Building Regulations.

5. Ensure that all contractors appointed by yourself, and reporting to you, comply with the
requirements as stipulated in the Construction Regulations.

6. Ensure that information and specifications to carry out work safely are communicated to all
contractors appointed and reporting to you.

7. To ensure that all records, registers, and documentation are maintained and that all persons
appointed to carry out tasks are competent and possess the necessary resources to complete their
tasks effectively and in such manner that the health and safety of persons are not compromised.

8. Report to the client as per the agreed safety plan on all deviations and progress.

This appointment will become effective on the date of acceptance thereof and will be valid until
completion of the construction work.

Please confirm your acceptance of this appointment by signing and returning to me the duplicate copy of
this letter.

SIgNAtUre: ..o
Manager (George Municipality)

Designation: .......cccovcuveeeiiiiieee e

D= 1
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ACCEPTANCE
PP PO P PPN understand the implications of the appointment and confirm

my acceptance of this appointment. | have studied the relevant sections of the Act and Regulations and
understand what is required of me.

SIGNEA: oo Date: ..o
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